












































ITEM # DWG# DETAIL # DESCRIPTION QUANTITY WASTAGE QTY W/WASTE UNIT UNIT MATERIAL COST TOTAL MAT COSTPER HOUR LABOR WAGEPRODUCTION RATE TOTAL LABOR HOURS UNIT LABOR COST TOTAL LABOR COST UNIT COST TOTAL COST TRADE  COST

Project Summary
Project:  HOMEWOOD SUITES & TRU HOTEL - GATEWAY CENTER Sub-Total: Builder Material Cost:  $                             -   

Project Location:  2359 GATEWAY OAKS DRIVE Sales Tax: Builder Labor Cost:  $                             -   
Project Type:  Commercial/Hotel Overhead & Profit:  $                                                                         -   Total Manhours:                                 -   

Date of Estimate 026/06/2025 Insurances:  $                                                                         -   
Covered Area of Structure (SF)                                                    118,793 Contigency:  $                                                                         -   

No. of Units                                                           201 Final Bid Cost:  $                                                         -   
No. of Floors  4+Roof 

DIVISION BREAKDOWN MATERIAL COST LABOR COST SCOPE OF WORK 

DIV 06 - Lumber Rough Framing

Note:
4. Feel free to contact us for any queries or suggestions.

LEVEL 1 FRAMING 
STUD FRAMING

1-Hour Exterior Shear Wall W2  (H=11'-0")

1 A111A-A111B 2A710, Stud Schedule FR1.1A (2) 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
574 5% 603 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

2 2"x6"x12' DF #2 Wall Studs 908 0% 908 Pcs
2"x6"x12' P.T Bottom Plate 51 0% 51 Pcs

2"x6"x12' Wall Mid-Height Blocking 51 0% 51 Pcs
2"x6"x12' DF #2 Top Plates (double) 102 0% 102 Pcs

1-Hour Exterior Non-Shear Wall W2  (H=11'-0")
3 A111A-A111B 2A710, Stud Schedule FR1.1A  2"x6" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate 176 5% 185 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
4 2"x6"x12' DF #2 Wall Studs 185 0% 185 Pcs

2"x6"x12' P.T Bottom Plate 16 0% 16 Pcs
2"x6"x12' Wall Mid-Height Blocking 16 0% 16 Pcs
2"x6"x12' DF #2 Top Plates (double) 32 0% 32 Pcs

1-Hour Exterior Shear Wall M1  (H=11'-0") 
5 A111A-A111B 1A822, Stud Schedule FR1.1A (2) 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate 365 5% 383 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
6 2"x6"x12' DF #2 Wall Studs 578 0% 578 Pcs

2"x6"x12' P.T Bottom Plate 32 0% 32 Pcs
2"x6"x12' Wall Mid-Height Blocking 32 0% 32 Pcs
2"x6"x12' DF #2 Top Plates (double) 64 0% 64 Pcs

1-Hour Exterior Non-Shear Wall M1  (H=11'-0")

7 A111A-A111B 1A822, Stud Schedule FR1.1A  2"x6" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate
38 5% 40 LF.Wall $0 0 $0.00 $0 $0.00 $0

8 2"x6"x12' DF #2 Wall Studs 40 0% 40 Pcs
9 2"x6"x12' P.T Bottom Plate 4 0% 4 Pcs
10 2"x6"x12' Wall Mid-Height Blocking 4 0% 4 Pcs
11 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

1-Hour Non Exterior Shear Wall W9  (H=11'-0")

12 A111A-A111B 9A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate
21 5% 22 LF.Wall $0 0 $0.00 $0 $0.00 $0

13 2"x6"x12' DF #2 Wall Studs 23 0% 23 Pcs
14 2"x6"x12' P.T Bottom Plate 2 0% 2 Pcs
15 2"x6"x12' Wall Mid-Height Blocking 2 0% 2 Pcs
16 2"x6"x12' DF #2 Top Plates (double) 4 0% 4 Pcs

2-Hour Exterior Shear Wall of Stair W13  (H=13'-0")

17 A111A-A111B 13A710,Stud Schedule FR1.1A (2) 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
62 5% 65 LF.Wall $0 0 $0.00 $0 $0.00 $0

18 2"x6"x14' DF #2 Wall Studs 100 0% 100 Pcs
19 2"x6"x12' P.T Bottom Plate 6 0% 6 Pcs
20 2"x6"x12' Wall Mid-Height Blocking 6 0% 6 Pcs
21 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

Furred-Out Slanted Wall at Portal Section  (H=13'-0")

22 A111A-A111B 1A825,Stud Schedule FR1.1A Furout Wall at Portal Section
32 5% 34 LF.Wall $0 0 $0.00 $0 $0.00 $0

23 2"x6"x14' DF #2 Wall Studs 40 0% 40 Pcs
24 2"x6"x12' P.T Bottom Plate 3 0% 3 Pcs
25 2"x6"x4' Diagonal Wall Blocking 4 0% 4 Pcs
26 2"x6"x12' Horizontal Blocking under Subfloor 4 0% 4 Pcs
27 2"x6"x12' Blocking Plates 3 0% 3 Pcs
28 2"x6"x12' DF #2 Top Plates (double) 6 0% 6 Pcs

1-Hour Interior Shear Wall W4  (H=13'-0")

29 A111A-A111B 4A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate
38 5% 40 LF.Wall $0 0 $0.00 $0 $0.00 $0

30 2"x6"x14' DF #2 Wall Studs 40 0% 40 Pcs
31 2"x6"x12' P.T Bottom Plate 4 0% 4 Pcs
32 2"x6"x12' Wall Mid-Height Blocking 4 0% 4 Pcs
33 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

1-Hour Interior Shear Wall Corridor W5  (H=11'-0")

34 A111A-A111B 5A710, Stud Schedule FR1.1A (2) 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
753 5% 791 LF.Wall $0 0 $0.00 $0 $0.00 $0

35 2"x6"x12' DF #2 Wall Studs 1190 0% 1190 Pcs
36 2"x6"x12' P.T Bottom Plate 66 0% 66 Pcs
37 2"x6"x12' Wall Mid-Height Blocking 66 0% 66 Pcs
38 2"x6"x12' DF #2 Top Plates (double) 132 0% 132 Pcs

1-Hour Interior Shear Wall Unit Separation W5  (H=13'-0")

39 A111A-A111B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate
789 5% 828 LF.Wall $0 0 $0.00 $0 $0.00 $0

40 2"x6"x14' DF #2 Wall Studs 829 0% 829 Pcs
41 2"x6"x12' P.T Bottom Plate 70 0% 70 Pcs
42 2"x6"x12' Wall Mid-Height Blocking 70 0% 70 Pcs
43 2"x6"x12' DF #2 Top Plates (double) 140 0% 140 Pcs

1-Hour Interior Non-Shear Wall W5  (H=11'-0")

44 A111A-A111B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
237 5% 249 LF.Wall $0 0 $0.00 $0 $0.00 $0

45 2"x6"x12' DF #2 Wall Studs 188 0% 188 Pcs
46 2"x6"x12' P.T Bottom Plate 21 0% 21 Pcs
47 2"x6"x12' Wall Mid-Height Blocking 21 0% 21 Pcs
48 2"x6"x12' DF #2 Top Plates (double) 42 0% 42 Pcs

Interior Shear Wall W7  (H=13'-0")
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49 A111A-A111B 7A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate
22 5% 23 LF.Wall $0 0 $0.00 $0 $0.00 $0

50 2"x6"x14' DF #2 Wall Studs 24 0% 24 Pcs
51 2"x6"x12' P.T Bottom Plate 2 0% 2 Pcs
52 2"x6"x12' Wall Mid-Height Blocking 2 0% 2 Pcs
53 2"x6"x12' DF #2 Top Plates (double) 4 0% 4 Pcs

Interior Non-Shear Wall W7  (H=11'-0")

54 A111A-A111B 7A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
406 5% 426 LF.Wall $0 0 $0.00 $0 $0.00 $0

55 2"x6"x12' DF #2 Wall Studs 321 0% 321 Pcs
56 2"x6"x12' P.T Bottom Plate 36 0% 36 Pcs
57 2"x6"x12' Wall Mid-Height Blocking 36 0% 36 Pcs
58 2"x6"x12' DF #2 Top Plates (double) 72 0% 72 Pcs

Interior Non-Shear Wall W7E  (H=11'-0")

59 A111A-A111B 7EA710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
1202 5% 1262 LF.Wall $0 0 $0.00 $0 $0.00 $0

60 2"x6"x12' DF #2 Wall Studs 949 0% 949 Pcs
61 2"x6"x12' P.T Bottom Plate 106 0% 106 Pcs
62 2"x6"x12' Wall Mid-Height Blocking 106 0% 106 Pcs
63 2"x6"x12' DF #2 Top Plates (double) 212 0% 212 Pcs

2-Hour Interior Shear Wall W17  (H=13'-0")

64 A111A-A111B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate
167 5% 175 LF.Wall $0 0 $0.00 $0 $0.00 $0

65 2"x6"x14' DF #2 Wall Studs 176 0% 176 Pcs
66 2"x6"x12' P.T Bottom Plate 15 0% 15 Pcs
67 2"x6"x12' Wall Mid-Height Blocking 15 0% 15 Pcs
68 2"x6"x12' DF #2 Top Plates (double) 30 0% 30 Pcs

2-Hour Firewall Interior Assembly Fw5  (H=13'-0")

69 A111A-A111B 5A715, Stud Schedule FR1.1A 2 Rows of 2"x4" DF #2 Wall Studs @ 12" O.C. w/ 2 Top & 1 P.T Bottom Plate
239 5% 251 LF.Wall $0 0 $0.00 $0 $0.00 $0

70 2"x4"x14' DF #2 Wall Studs 502 0% 502 Pcs
71 2"x4"x12' P.T Bottom Plate 42 0% 42 Pcs
72 2"x4"x12' Wall Mid-Height Blocking 42 0% 42 Pcs
73 2"x4"x12' DF #2 Top Plates (double) 168 0% 168 Pcs

Extra Studs at different Wall Corners, Intersections
74 A111A-A111B 9,10,14,15,16/A712 2"x6"x12' DF #2 Wall Studs 400 5% 420 Pcs
75 A111A-A111B 11,12,13,17,18,19/A712 2"x6"x12' DF #2 Wall Studs 950 5% 998 Pcs

Wall Blockings 

76 A111A-A111B A111A-A111B 250 5% 263 Pcs

77 A111A-A111B 11-FR0.2, Wall Sheathing Schedule 375 5% 394 Pcs

78 A111A-A111B 11-FR0.2, Wall Sheathing Schedule 111 5% 117 Pcs

A111A-A111B 15-FR0.3 106 5% 111 Pcs

SHEATHING
79 Exterior Non Shear Wall W2,   H=11' 176 LF.Wall

80 A111A-A111B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
2288 5% 2402 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

7/16" OSB Sheathing,4' x 8' Sheets 76 Sheets

81 Exterior Non Shear Wall M1,   H=11' 38 LF.Wall

82 A111A-A111B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
494 5% 519 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

7/16" OSB Sheathing,4' x 8' Sheets 17 Sheets

83 Exterior Non Shear Wall W9,   H=11' 21 LF.Wall

84 A111A-A111B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
273 5% 287 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

7/16" OSB Sheathing,4' x 8' Sheets 9 Sheets

85 Furout Portals,   H=13' 32 LF.Wall

86 A111A-A111B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
416 5% 437 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

7/16" OSB Sheathing,4' x 8' Sheets 14 Sheets

87 Exterior Shearwall  panel Ac (W13 (21) + W2 (13+27),   H=11' 61 LF.Wall

88 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, Exterior Side
793 5% 833 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 27 Sheets

89 Exterior Shearwall  panel Ad (W2 202),   H=11' 202.36 LF.Wall

90 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
2631 5% 2762 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 87 Sheets

91 Exterior Shearwall  panel Ae (M1 (295+40) + W2 (174+39),   H=11' 549 LF.Wall

92 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
7137 5% 7494 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 235 Sheets

93 Exterior Shearwall  panel Af  (W2 (116.46) + W13 (9.81),)   H=11' 126 LF.Wall

94 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
1638 5% 1720 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 54 Sheets

95 Exterior Shearwall  panel Bc (M1 (29.85) + W13 (31.02))   H=11' 62 LF.Wall

96 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
806 5% 846 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 27 Sheets

97 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, Interior Side
806 5% 846 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 27 Sheets

98 Interior Shearwall  panel Ab (Fw5 (6+57) + W5 (53))   H=13' 116 LF.Wall

99 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
1508 5% 1583 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 50 Sheets

100 711 LF.Wall

2"x6"x12' DF #2 Wall Studs Blockings  for Equipments,Fixtures,Bath Acccessories and 
Millwork locations

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Horizontal Joints at all 
locations

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Belly Band at Exterior Floor 
Assembly 

2"x6"x12' DF #2 Wall Studs Blockings for Force transfer around openings in shear 
walls

Interior Shearwall  panel Ac (Fw5 (68+66) + W4 (29) + W5 (263+24+25+180) + 
W17 (27+28))   H=13'
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101 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
9243 5% 9705 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 304 Sheets

102 Interior Shearwall  panel Ae (W5 (26) + W17 (54))   H=13' 80 LF.Wall

103 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on one Side
1040 5% 1092 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 35 Sheets

104 Interior Shearwall  panel Af (W5 (34) )   H=13' 34 LF.Wall

105 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on one Side
442 5% 464 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 15 Sheets

106 Interior Shearwall  panel Bc (W5 (62+22) + W7 (22))   H=13' 107 LF.Wall

107 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
1391 5% 1461 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 46 Sheets

108 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
1391 5% 1461 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 46 Sheets

109 Interior Shearwall  panel Bd at Corridor (W5 (445+30) )   H=11' 475 LF.Wall

110 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
5225 5% 5486 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 172 Sheets

111 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
5225 5% 5486 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 172 Sheets

112 Interior Shearwall  panel Bd  (FW5 (41) )   H=13' 41 LF.Wall

113 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
533 5% 560 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 18 Sheets

114 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
533 5% 560 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 18 Sheets

115 Interior Shearwall  panel Be  (W5 (56+44+279) + W17 (17))   H=13' 396 LF.Wall

116 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
5148 5% 5405 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

19/32" OSB Sheathing,4' x 8' Sheets 169 Sheets

117 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
5148 5% 5405 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 169 Sheets

118 Interior Shearwall  panel  Ab (Extra Layer at Fw5)   H=13' 58 LF.Wall

119 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one side
754 5% 792 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 25 Sheets

120 Interior Shearwall  panel  Ac (Extra Layer at Fw5)   H=13' 58 LF.Wall

121 SW1.1A-SW1.1B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one side
754 5% 792 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

15/32" OSB Sheathing,4' x 8' Sheets 25 Sheets

Floor Sheathings

122 FR-1.1A, FR-1.1B Sheathing Schedule GSN-1 3/4" OSB Sheathing, on 1st Floor 
28807 7% 30823 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

123 3/4" OSB Sheathing,4' x 8' Sheets 964 Sheets

124 FR-1.1A, FR-1.1B A720 5/8" plywood Sheathing, on 1st Floor stair Landings
232 7% 248 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

125 3/4" OSB Sheathing,4' x 8' Sheets 8 Sheets

Headers
126 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2 Ply) 2" x 4" DF #2 Headers @ 4'-0" 124 0% 124 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
127 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2 Ply) 2" x 6" DF #2 Headers @ 8'-0" 4 0% 4 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
128 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2 Ply) 2" x 8" DF #2 Headers @ 10'-0" 2 0% 2 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
129 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 2" x 8" DF #2 Headers @ 4'-0" 177 0% 177 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
130 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 2" x 10" DF #2 Headers @ 4'-0" 57 0% 57 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
131 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 2" x 10" DF #2 Headers @ 6'-0" 21 0% 21 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
132 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 2" x 10" DF #2 Headers @ 8'-0" 12 0% 12 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
133 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 2" x 12" DF #2 Headers @ 4'-0" 21 0% 21 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
134 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 2" x 12" DF #2 Headers @ 6'-0" 9 0% 9 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
135 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 9-1/2" LVL Headers @ 4'-0" 18 0% 18 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
136 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 9-1/2" LVL Headers @ 6'-0" 27 0% 27 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
137 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 9-1/2" LVL Headers @ 8'-0" 99 0% 99 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
138 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 9-1/2" LVL Headers @ 10'-0" 36 0% 36 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

Beams
139 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 11-1/4" LVL @ 8'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
140 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 11-7/8" LVL @ 4'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
141 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 11-7/8" LVL @ 10'-0" 18 0% 18 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
142 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 11-7/8" LVL @ 14'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
143 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 14" LVL @ 4'-0" 9 0% 9 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
144 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 14" LVL @ 8'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
145 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 14" LVL @ 10'-0" 18 0% 18 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
146 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 14" LVL @ 14'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
147 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 14" LVL @ 16'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
148 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 16" LVL @ 6'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
149 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 16" LVL @ 8'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
150 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 16" LVL @ 10'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
151 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 18" LVL @ 8'-0" 18 0% 18 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
152 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3 Ply) 18" LVL @ 14'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
153 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2 Ply) 16" LVL @ 4'-0" 4 0% 4 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
154 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2 Ply) 16" LVL @ 8'-0" 4 0% 4 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

note pieces are individual lumber members  
King Jacks, Stud Packs, Posts

155 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (1J + 1K) Assembly — (1) 2"x6"x8' Jack + (1) 2"x6"x12' King, DF #2 132 0% 132 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
156 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (1J + 2K) Assembly — (1) 2"x6"x8' Jack + (2) 2"x6"x12' King, DF #2 4 0% 4 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
157 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (1J + 3K) Assembly — (1) 2"x6"x8' Jack + (3) 2"x6"x12' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
158 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2J + 1K) Assembly — (2) 2"x6"x8' Jack + (1) 2"x6"x12' King, DF #2 44 0% 44 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
159 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2J + 3K) Assembly — (2) 2"x6"x8' Jack + (3) 2"x6"x12' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
160 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3J + 1K) Assembly — (3) 2"x6"x8' Jack + (1) 2"x6"x12' King, DF #2 84 0% 84 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
161 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3J + 2K) Assembly — (3) 2"x6"x8' Jack + (2) 2"x6"x12' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
162 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (4J + 1K) Assembly — (4) 2"x6"x8' Jack + (1) 2"x6"x12' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
163 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (4J + 3K) Assembly — (4) 2"x6"x8' Jack + (3) 2"x6"x12' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

note pieces are individual lumber members i.e (2 Ply) 2" x 4" DF #2 Headers @ 4'-0", 
this header is at 62 location and 2 x 4 x 4' pcs are 124
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164 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (5J + 2K) Assembly — (5) 2"x6"x8' Jack + (2) 2"x6"x12' King, DF #2 64 0% 64 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

165 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (3) Ply 2"x6" x 12'-0" DF #2 Stud Pack 61 0% 61 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
166 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (4) Ply 2"x6" x 12'-0" DF #2 Stud Pack 24 0% 24 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
167 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (5) Ply 2"x6" x 12'-0" DF #2 Stud Pack 5 0% 5 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
168 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (6) Ply 2"x6" x 12'-0" DF #2 Stud Pack 18 0% 18 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

169 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 3-1/2" x 9-1/4" x 12'-0" 2.0E PSL Column (Weyerhaeuser Parallam or equal) 2 0% 2 EA $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
170 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 5-1/4" x 5-1/4" x 12'-0" 1.8E PSL Post (Weyerhaeuser Parallam or equal) 3 0% 3 EA $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

note sets  are locations, not individual lumber members
FLOOR/CEILING FRAMING

FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Corridor Framing 
171 2"x10" DF #2 Corridor Floor Joists @ 16" O.C. (Area: 2,598 SF) 2144 0% 2144 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
172 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 2"x10" DF #2 Joists @6' 344 0% 344 Pcs
173 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 2"x10" DF #2 Joists @8' 10 0% 10 Pcs
174 2"x10" DF #2 Corridor Floor Joists @ 12" O.C. (Area: 165 SF) 180 0% 180 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
175 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 2"x10" DF #2 Joists @8' 15 0% 15 Pcs
176 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 2"x10" DF #2 Joists @10' 6 0% 6 Pcs

177 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Corridor Floor Joists @ 24" O.C. (Area: 399 SF) 224 0% 224 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
178 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @8' 8 0% 8 EA
179 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @10' 16 0% 16 EA

180 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Corridor Floor Joists @ 12" O.C. (Area: 252 SF) 272 0% 272 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
181 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @6' 1 0% 1 EA
182 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @8' 6 0% 6 EA
183 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @10' 6 0% 6 EA
184 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @12' 6 0% 6 EA
185 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @14' 5 0% 5 EA
186 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @16' 1 0% 1 EA

187 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 2"x10" DF #2 Ledger w/ (6) 16d common nails into each truss 939 5% 986 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
188 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 2"x10" DF #2 Joists @12' 82 0% 82 Pcs

note- EA is number of joists not lumber pieces
Landing Framing 

189 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2)  2"x12" DF #2 Stair Landing Joists @ 24" O.C. (Floor: 232 SF) 204 0% 204 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
190 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @4' 6 0% 6 EA
191 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B (2) 2"x10" DF #2 Joists @10' 18 0% 18 EA

Floor trusses Framing 

192 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 12920 0% 12920 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

193 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@6' 1 0% 1 Pcs
194 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@10' 1 0% 1 Pcs
195 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@14' 1 0% 1 Pcs
196 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@16' 2 0% 2 Pcs
197 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@18' 2 0% 2 Pcs
198 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@20' 1 0% 1 Pcs
199 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@22' 2 0% 2 Pcs
200 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@24' 96 0% 96 Pcs
201 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@26' 94 0% 94 Pcs
202 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@28' 91 0% 91 Pcs
203 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@30' 129 0% 129 Pcs
204 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@32' 37 0% 37 Pcs
205 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 24" Floor Trusses@34' 12 0% 12 Pcs

Truss Blockings & Bracings
206 FR-1.1A, FR-1.1B 7k/FR0.1 Blocking s @ Trusses or Joists Below Decking (7K/FR-0.1) 381 5% 400 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
207 (2) 2" x 4" x 2'-0" DF#2 between trusses  201 0% 201 EA
208 FR-1.1A, FR-1.1B 29/FR0.5 Solid Blocking Under load bearing Wall @ Trusses Level (29/FR-0.5) 176 5% 185 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
209 (2) 2" x 6" x 2'-0" DF#2 between trusses  93 0% 93 EA
210 2" x 8" x 2'-0" DF#2 Verticals 186 0% 186 Pcs
211 FR-1.1A, FR-1.1B (47A/FR-0.6) 299 5% 314 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
212  (2) 2 x 10" x 12' p.t nailers 26 0% 26 EA
213 FR-1.1A, FR-1.1B (7E/FR-0.1)  Shear Walls Blocking @ Trusses Level (7E/FR-0.1) 676 5% 710 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
214 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 177 0% 177 Pcs
215 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 177 0% 177 Pcs
216 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 177 0% 177 Pcs
217 2" x 4" x 12' DF#2 Continous  blocking at lower  Bay 60 0% 60 Pcs
218 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 60 0% 60 Pcs

219 FR-1.1A, FR-1.1B (48A/FR-0.6) 2" X 12" PT Wood Nailer @ Steel Beam Connection to Wall above (DF#2) (48A/FR-0.6) 24 5% 25 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
220 2" x 12" x 12'  P.T Wood Nailers 2 0% 2 Pcs

221 FR-1.1A, FR-1.1B (7H/FR-0.1) 96 5% 101 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
222  (2) 2 x 8" x 12' p.t nailers 8 0% 8 EA

223 FR-1.1A, FR-1.1B (12B/FR-0.2) 54 5% 57 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
224 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 14 0% 14 Pcs
225 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 14 0% 14 Pcs
226 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 14 0% 14 Pcs

227 FR-1.1A, FR-1.1B (49B/FR-0.7) 2" X 10" PT Wood Nailer @ Steel Beam Connection to Wall above (DF#2) (49B/FR-0.7) 68 5% 71 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
228 2 x 10" x 12' p.t nailers 6 0% 6 Pcs

229 FR-1.1A, FR-1.1B (49C/FR-0.7) 2" X 10" PT Wood Nailer @ Steel Beam Connection to Wall above (DF#2) (49C/FR-0.7) 33 5% 35 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
230 2 x 10" x 12' p.t nailers 3 0% 3 Pcs

231 FR-1.1A, FR-1.1B (7G/FR-0.1) Shear Walls Blocking @ Trusses Level (7G/FR-0.1) 159 5% 167 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
232 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 84 0% 84 Pcs
233 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 84 0% 84 Pcs
234 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 84 0% 84 Pcs
235 2" x 4" x 12' DF#2 Continous  blocking at lower  Bay 28 0% 28 Pcs
236 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 28 0% 28 Pcs

237 FR-1.1A, FR-1.1B (7I/FR-0.1) Shear Walls Blocking @ Trusses Level (7I/FR-0.1) 55 5% 58 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
238 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 14 0% 14 Pcs
239 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 14 0% 14 Pcs
240 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 14 0% 14 Pcs
241 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 5 0% 5 Pcs

242 FR-1.1A, FR-1.1B (12C/FR-0.2) 2" X 6" Continuous Ribbon Board Built into Truss (DF#2) (12C/FR-0.2) 74 5% 78 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
243 2" x 6" x 12' Continuous Ribbon Board 6 0% 6 Pcs

244 FR-1.1A, FR-1.1B (7C/FR-0.1) 2" X 10" Continuous Ribbon Board Built into Truss (DF#2) (7C/FR-0.1) 939 5% 986 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
245 2" x 10" x 12' Continuous Ribbon Board 82 0% 82 Pcs

24" Deep Floor Truss @ 24" O.C. (Area: 25,394 SF) — pre-engineered by truss 
manufacturer

(2) 2" X 10" PT Wood Nailer @ Steel Beam Connection to Wall above (DF#2) (47A/FR-
0.6)

(2) 2" X 8" PT Wood Nailer @ Steel Beam Connection to Wall above (DF-L or SYP) 
(7H/FR-0.1)

Blocking For Shear Transfer Through Subfloor-Floor Trusses Parallel to Exterior Wall 
(DF#2) (12B/FR-0.2) 
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HARDWARE

246 FR-1.1A, FR-1.1B 7k/FR0.1 400 0% 400 LF

247 FR-1.1A, FR-1.1B 29/FR0.5 186 0% 186 EA
248 FR-1.1A, FR-1.1B (47A/FR-0.6) 157 0% 157 EA

249 FR-1.1A, FR-1.1B (7E/FR-0.1) Simpson A34 clip @ diagonal brace to truss (7E/FR-0.1), full fastening pattern 177 0% 177 EA

250 FR-1.1A, FR-1.1B (48A/FR-0.6) 1/2"Ø A307 thru-bolts @ 4'-0" O.C. both sides — 2x12 P.T. wood nailer to steel beam 13 0% 13 EA
251 FR-1.1A, FR-1.1B (7H/FR-0.1) 1/2"Ø A307 thru-bolts @ 4'-0" O.C. both sides — (2)2x8 P.T. wood nailer to steel beam 50 0% 50 EA

252 FR-1.1A, FR-1.1B (12B/FR-0.2) Simpson A34 clip @ diagonal brace, shear transfer through subfloor (12B/FR-0.2) 14 0% 14 EA

253 FR-1.1A, FR-1.1B (49B/FR-0.7) 1/2"Ø A307 thru-bolts @ 4'-0" O.C. both sides — 2x10 P.T. wood nailer to steel beam 36 0% 36 EA
254 FR-1.1A, FR-1.1B (49C/FR-0.7) 1/2"Ø A307 thru-bolts @ 4'-0" O.C. both sides — 2x10 P.T. wood nailer to steel beam 17 0% 17 EA
255 FR-1.1A, FR-1.1B (7G/FR-0.1) Simpson A34 clip @ diagonal brace to truss (7G/FR-0.1), full fastening pattern 84 0% 84 EA
256 FR-1.1A, FR-1.1B (7I/FR-0.1) Simpson A34 clip @ diagonal brace to truss (7I/FR-0.1), full fastening pattern 14 0% 14 EA
257 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 1064 0% 1064 EA
258 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B CS20 strap @ floor system for continuous load path at beam/header locations 3192 5% 3352 LF
259 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B CS20 strap from beam/header to king-jack assembly or stud pack 1596 5% 1676 LF
260 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B CS20 strap from beam/header to squash block at stud pack location 665 5% 698 LF
261 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B CMSt14 strap @ force transfer around shear wall opening, full fastening pattern 1274 5% 1338 LF
262 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson DGT3.62/9.5 firewall hanger — (2)2x10 corridor joist @ 2-HR wall 29 0% 29 EA
263 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson BA210-2 hanger — (2)2x10 floor joist to steel beam 9 0% 9 EA
264 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson HUC212-2 hanger — (2)2x12 stair landing joist to (3)2x12 header 6 0% 6 EA
265 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson DGT3.62/11.88 firewall hanger — (2)2x12 stair landing joist @ 2-HR wall 34 0% 34 EA
266 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson HU212-2TF top-flange hanger — (3)11-1/4" LVL beam to steel beam 1 0% 1 EA
267 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson CCQ6-SDS2.5 column cap — (3)11-7/8" LVL beam to 5-1/4"x5-1/4" PSL post 2 0% 2 EA
268 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson CB66 column base — 5-1/4"x5-1/4" 1.8E PSL post, 1st floor 2 0% 2 EA
269 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 3 0% 3 EA
270 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson DGT1.81/9.5 firewall hanger — 2x10 corridor joist @ 2-HR wall 26 0% 26 EA
271 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Simpson LB210AZ hanger — 2x10 corridor joist to steel beam 60 0% 60 EA
272 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B 159 0% 159 EA
273 FR-1.1A, FR-1.1B 7C, 7D, 7H/FR-0.1 Floor truss to top plate connection — (3) 0.131"x3" toe-nails 779 0% 779 EA
274 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B CS20 strap @ drag truss and girder truss at shear walls 150 0% 150 LF

275 FR-1.1A, FR-1.1B Framing Note, FR-0.7 49A 971 0% 971 Tubes

276 FR-1.1A, FR-1.1B 10/FR-0.1, Note 14/GSN-1 3"x3"x0.229" plate washers @ sill plate anchor bolts (if not provided by concrete sub)
1400 0% 1400 EA

277 FR-1.1A, FR-1.1B Framing Note FR-1.x Simpson LUS210 hanger — 2x10 corridor joist @ corridor wall (standard condition)
664 0% 664 EA

278 FR-1.1A, FR-1.1B Firewall Hanger Schedule, 47B/FR-0.6 Simpson HU210-2 hanger — (2)2x10 corridor joist @ standard wall
60 0% 60 EA

279 FR-1.1A, FR-1.1B Firewall Hanger Schedule, 47B/FR-0.6 Simpson HU212-2 hanger — (2)2x12 stair landing joist @ standard wall
8 0% 8 EA

280 FR-1.1A, FR-1.1B FR-0.6 Detail 44/45 Simpson CCOQ4-SDS2.5 column cap — 3-1/2"x9-1/4" PSL column to LVL beam
2 0% 2 EA

281 FR-1.1A, FR-1.1B FR-0.7 Detail 49A Simpson CB66 column base — 3-1/2"x9-1/4" PSL column, 1st floor
2 0% 2 EA

282 FR-1.1A, FR-1.1B Shearwall Schedule FR-0.1 57 5% 60 50 lb Box

283 FR-1.1A, FR-1.1B GSN-1 Sheathing Schedule 10d Common (0.148"x3") — Floor + stair landing sheathing per GSN-1, 6"/12" pattern
21 5% 22 50 lb Box

284 FR-1.1A, FR-1.1B CMSt14 Manufacturer Spec 10d Common (0.148"x3") — CMSt14 strap nailing, full fastening pattern
8 5% 8 50 lb Box

285 FR-1.1A, FR-1.1B 7C, 7D, 7H/FR-0.1 10d Common (0.148"x3") — Floor truss to top plate toe-nail, (3) per truss end
1 5% 1 50 lb Box

286 FR-1.1A, FR-1.1B Ply Nailing Note, FR-0.5 1 5% 1 50 lb Box

287 FR-1.1A, FR-1.1B GSN-1 Sheathing Schedule 3 5% 3 50 lb Box

288 FR-1.1A, FR-1.1B CS16/CS20 Manufacturer Spec 8d Common (0.131"x2.5") — CS16/CS20 strap nailing, full fastening pattern
8 5% 8 50 lb Box

289 FR-1.1A, FR-1.1B Detail 28/FR-0.5 2 5% 2 50 lb Box

290 FR-1.1A, FR-1.1B GSN-1, Detail 7D 16d Common (0.162"x3.5") — Stud-to-plate toe-nail, (4) per stud (2 top + 2 bottom)
12 5% 13 50 lb Box

291 FR-1.1A, FR-1.1B Ply Nailing Note, FR-0.5 2 5% 2 50 lb Box

292 FR-1.1A, FR-1.1B Detail 7C/FR-0.1, R304 16d Common (0.162"x3.5") — 2x10 SYP ledger to each truss, (6) per truss
2 5% 2 50 lb Box

293 FR-1.1A, FR-1.1B Detail 13/FR-0.5 16d Common (0.162"x3.5") — Header end nailing to jack/king studs, (4) per end
3 5% 3 50 lb Box

294 FR-1.1A, FR-1.1B Simpson Catalog 14 5% 15 5 lb Box

FR-1.1A, FR-1.1B 10/FR-0.1 NOTE

FR-1.1A, FR-1.1B FR-0.8 Details 55-63 NOTE

LEVEL 2 FRAMING 

STUD FRAMING
1-Hour Exterior Shear Wall W2  (H=8'-0")

295 A112A-A112B 2A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
829 5% 870 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

296 2"x6"x8' DF #2 Wall Studs 655 0% 655 Pcs
297 2"x6"x12' DF#2 Bottom Plate 73 0% 73 Pcs
298 2"x6"x12' DF #2 Top Plates (double) 146 0% 146 Pcs

1-Hour Exterior Non Shear Wall W2  (H=8'-0")

299 A112A-A112B 2A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
224 5% 235 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

300 2"x6"x8' DF #2 Wall Studs 178 0% 178 Pcs
301 2"x6"x12' DF#2 Bottom Plate 20 0% 20 Pcs
302 2"x6"x12' DF #2 Top Plates (double) 40 0% 40 Pcs

1-Hour Exterior Shear Wall W9  (H=8'-0")

303 A112A-A112B 9A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
40 5% 42 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

304 2"x6"x8' DF #2 Wall Studs 33 0% 33 Pcs
305 2"x6"x12' DF#2 Bottom Plate 4 0% 4 Pcs
306 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

1-Hour Exterior non Shear Wall W9  (H=8'-0")

307 A112A-A112B 9A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
59 5% 62 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

308 2"x6"x8' DF #2 Wall Studs 48 0% 48 Pcs
309 2"x6"x12' DF#2 Bottom Plate 6 0% 6 Pcs
310 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

CS16 strap @ full-length 2-ply blocking between trusses/joists below decking, 9" min 
lap, 
Simpson U26-2 hanger @ solid blocking under load-bearing wall at truss level, each 
end1/2"Ø A307 thru-bolts @ 4'-0" O.C. both sides — (2)2x10 P.T. wood nailer to steel beam

Simpson DSP plate @ base of king/jack studs and stud packs under beam headers, 1st 
floor

Simpson ECCQ6-SDS2.5 column cap — (3)18" LVL beam / (3)9-1/2" LVL header to steel 
column

Simpson HUS26-2TF-24" deep floor truss to steel beam top-flange hanger per truss 
manufacturer

PL Premium / PL400 construction adhesive @ 3/4" T&G OSB floor decking, 10 oz 
tubes, ~16 SF/tube

10d Common (0.148"x3") — Shear wall sheathing (15/32" + 19/32" OSB) per Shearwall 
Schedule FR-0.1, weighted avg ~110 nails/sheet (mix incl. Ae/Af heavy shear)

10d Common (0.148"x3") — Dimensional 2x multi-ply header assembly, 2 rows @ 12" 
OC
8d Common (0.131"x2.5") — Non-shear wall sheathing (7/16" OSB) per GSN-1, 3" 
edge/12" field = 112 nails/sheet

16d Common (0.162"x3.5") — Top plate splice per Detail 28, (10) nails @ 3" OC per 
splice

16d Common (0.162"x3.5") — LVL multi-ply assembly (3-ply @ 12" OC, 2-ply @ 24" OC 
ea. side)

Simpson N10 / SCN10 hanger nails (0.148"x1.5") — all hangers, A34/A35 clips, DSP 
plates
NOTE: Sill plate anchor bolts (1/2"Ø + 5/8"Ø) by Concrete Subcontractor — not in 
framer scope
NOTE: Continuous Rod Tiedown System (ATS) by Speciality Engineer — not in framer 
scope
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2-Hour Exterior Shear Wall of Stair W13  (H=10'-0")

311 A112A-A112B 13A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
57 5% 60 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

312 2"x6"x10' DF #2 Wall Studs 46 0% 46 Pcs
313 2"x6"x12' DF#2 Bottom Plate 5 0% 5 Pcs
314 2"x6"x12' DF #2 Top Plates (double) 10 0% 10 Pcs

Furred-Out Slanted Wall at Portal Section  (H=10'-0")

315 A112A-A112B 1A825,Stud Schedule FR1.1A Furout Wall at Portal Section
45 5% 47 LF.Wall $0 0 $0.00 $0 $0.00 $0

316 2"x6"x10' DF #2 Wall Studs 40 0% 40 Pcs
317 2"x6"x12' DF#2 Bottom Plate 4 0% 4 Pcs
318 2"x6"x4' Diagonal Wall Blocking 4 0% 4 Pcs
319 2"x6"x12' Horizontal Blocking under Subfloor 4 0% 4 Pcs
320 2"x6"x12' Blocking Plates 4 0% 4 Pcs
321 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

1-Hour interior Shear Wall of Stair W4  (H=10'-0")

322 A112A-A112B 4A710, Stud Schedule FR1.1A 2 Rows of 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plates
47 5% 49 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

323 2"x6"x10' DF #2 Wall Studs 76 0% 76 Pcs
324 2"x6"x12' DF#2 Bottom Plate 10 0% 10 Pcs
325 2"x6"x12' DF #2 Top Plates (double) 20 0% 20 Pcs

1-Hour interior Non Shear Wall of Stair W4  (H=8-0")

326 A112A-A112B 4A710, Stud Schedule FR1.1A 2 Rows of 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plates
28 5% 29 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

327 2"x6"x8' DF #2 Wall Studs 46 0% 46 Pcs
328 2"x6"x12' DF#2 Bottom Plate 6 0% 6 Pcs
329 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

1-Hour Interior Shear Wall W5  at Corridors (H=8'-0")

330 A112A-A112B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
908 5% 953 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

331 2"x6"x8' DF #2 Wall Studs 718 0% 718 Pcs
332 2"x6"x12' DF#2 Bottom Plate 80 0% 80 Pcs
333 2"x6"x12' DF #2 Top Plates (double) 160 0% 160 Pcs

1-Hour Interior Shear Wall Unit Separation W5 (H=10'-0")

334 A112A-A112B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
1016 5% 1067 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

335 2"x6"x10' DF #2 Wall Studs 803 0% 803 Pcs
336 2"x6"x12' DF#2 Bottom Plate 89 0% 89 Pcs
337 2"x6"x12' DF #2 Top Plates (double) 178 0% 178 Pcs

1-Hour Interior Non Shear Wall W5  (H=8'-0")

338 A112A-A112B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
210 5% 221 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

339 2"x6"x8' DF #2 Wall Studs 167 0% 167 Pcs
340 2"x6"x12' DF#2 Bottom Plate 19 0% 19 Pcs
341 2"x6"x12' DF #2 Top Plates (double) 38 0% 38 Pcs

2-Hour Interior Shear Wall W17  (H=10'-0")

342 A112A-A112B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
130 5% 137 LF.Wall $0 0 $0.00 $0 $0.00 $0

343 2"x6"x10' DF #2 Wall Studs 103 0% 103 Pcs
344 2"x6"x12' DF#2 Bottom Plate 12 0% 12 Pcs
345 2"x6"x12' DF #2 Top Plates (double) 24 0% 24 Pcs

2-Hour Firewall Assembly Fw5  (H=10'-0")

346 A112A-A112B 5A715, Stud Schedule FR1.1A 2 Rows of 2"x4" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plates
270 5% 284 LF.Wall $0 0 $0.00 $0 $0.00 $0

347 2"x4"x10' DF #2 Wall Studs 428 0% 428 Pcs
348 2"x4"x12'DF #2 Bottom Plate 48 0% 48 Pcs
349 2"x4"x12' DF #2 Top Plates (double) 192 0% 192 Pcs

 Interior non Shear Wall W7 E (H=8'-0")

350 A112A-A112B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
2020 5% 2121 LF.Wall $0 0 $0.00 $0 $0.00 $0

351 2"x6"x10' DF #2 Wall Studs 1595 0% 1595 Pcs
352 2"x6"x12' DF#2 Bottom Plate 177 0% 177 Pcs
353 2"x6"x12' DF #2 Top Plates (double) 354 0% 354 Pcs

Extra Studs at different Wall Corners, Intersections
354 A112A-A112B 9,10,14,15,16/A712 2"x6"x10' DF #2 Wall Studs 500 5% 525 Pcs
355 A112A-A112B 11,12,13,17,18,19/A712 2"x6"x8' DF #2 Wall Studs 1030 5% 1082 Pcs

Wall Blockings 

356 A112A-A112B A112A-A112B 300 5% 315 Pcs

357 A112A-A112B 11-FR0.2, Wall Sheathing Schedule 105 5% 110 Pcs

358 A112A-A112B 11-FR0.2, Wall Sheathing Schedule 200 5% 210 Pcs

359 A112A-A112B 15-FR0.3 135 5% 142 Pcs

SHEATHING

Exterior Non Shear Wall W2,   H=8' 224 LF.Wall

360 A112A-A112B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
2240 5% 2352 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

361 7/16" OSB Sheathing,4' x 8' Sheets 74 Sheets

Exterior Non Shear Wall W9,   H=8' 59 LF.Wall

362 A112A-A112B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
590 5% 620 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

363 7/16" OSB Sheathing,4' x 8' Sheets 20 Sheets

Furout Portals,   H=10' 45 LF.Wall

364 A112A-A112B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
450 5% 473 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

365 7/16" OSB Sheathing,4' x 8' Sheets 15 Sheets

2"x6"x12' DF #2 Wall Studs Blockings  for Equipments,Fixtures,Bath Acccessories and 
Millwork locations

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Belly band at exterior 8 ft 
walls, 1 row

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Horizontal joint @ 8' for 
interior 10 ft shear walls

2"x6"x12' DF #2 Wall Studs Blockings for Force Transfer around openings in shear 
walls
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Exterior Shearwall  panel Ad (W2 (141)),   H=8' 141 LF.Wall

366 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
1410 5% 1481 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

367 19/32" OSB Sheathing,4' x 8' Sheets 47 Sheets

Exterior Shearwall  panel Ae (W2 (207) + W9 (40),   H=8' 247 LF.Wall

368 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
2470 5% 2594 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

369 19/32" OSB Sheathing,4' x 8' Sheets 82 Sheets

Exterior Shearwall  panel Af  (W13 (16))   H=8' 16 LF.Wall

370 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
160 5% 168 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

371 19/32" OSB Sheathing,4' x 8' Sheets 6 Sheets

Exterior Shearwall  panel Bb (W2(41) + W13 (20))   H=8' 61 LF.Wall

372 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
610 5% 641 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

373 19/32" OSB Sheathing,4' x 8' Sheets 21 Sheets

374 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, Interior Side
610 5% 641 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

375 15/32" OSB Sheathing,4' x 8' Sheets 21 Sheets

Exterior Shearwall  panel Bc (W2 (41) + W13 (21))   H=8' 62 LF.Wall

376 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
620 5% 651 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

377 19/32" OSB Sheathing,4' x 8' Sheets 21 Sheets

378 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, Interior Side
620 5% 651 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

379 15/32" OSB Sheathing,4' x 8' Sheets 21 Sheets

Exterior Shearwall  panel Bd  (W2 (399) )   H=8' 399 LF.Wall

380 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
3990 5% 4190 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

381 19/32" OSB Sheathing,4' x 8' Sheets 131 Sheets

382 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
3990 5% 4190 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

383 15/32" OSB Sheathing,4' x 8' Sheets 131 Sheets

Interior Shearwall  panel Ac (W4 (23) + W5 (72))   H=10' 95 LF.Wall

384 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
950 5% 998 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

385 15/32" OSB Sheathing,4' x 8' Sheets 32 Sheets

1195
LF.Wall

386 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
11950 5% 12548 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

387 15/32" OSB Sheathing,4' x 8' Sheets 393 Sheets

Interior Shearwall  panel Bb (W5 (62+22) + W7 (22))   H=10' 28 LF.Wall

388 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
280 5% 294 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

389 19/32" OSB Sheathing,4' x 8' Sheets 10 Sheets

390 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
280 5% 294 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

391 15/32" OSB Sheathing,4' x 8' Sheets 10 Sheets

Interior Shearwall  panel Bd at Corridor ( W5 Corridor (618) )   H=8' 618 LF.Wall

392 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
4944 5% 5191 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

393 19/32" OSB Sheathing,4' x 8' Sheets 163 Sheets

394 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
4944 5% 5191 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

395 15/32" OSB Sheathing,4' x 8' Sheets 163 Sheets

Interior Shearwall  panel Bd (Fw5 (41) )   H=10' 41 LF.Wall

396 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
410 5% 431 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

397 19/32" OSB Sheathing,4' x 8' Sheets 14 Sheets

398 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
410 5% 431 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

399 15/32" OSB Sheathing,4' x 8' Sheets 14 Sheets

Interior Shearwall  panel Be at Corridor ( W5 Corridor (290) )   H=8' 290 LF.Wall

400 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
2320 5% 2436 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

401 19/32" OSB Sheathing,4' x 8' Sheets 77 Sheets

402 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
2320 5% 2436 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

403 15/32" OSB Sheathing,4' x 8' Sheets 77 Sheets

Interior Shearwall  panel Be( Fw5 (32) + W17 (74) )   H=10' 106 LF.Wall

404 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
1060 5% 1113 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

405 19/32" OSB Sheathing,4' x 8' Sheets 35 Sheets

406 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
1060 5% 1113 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

407 15/32" OSB Sheathing,4' x 8' Sheets 35 Sheets

Interior Shearwall  panel  Ab (Extra Layer at Fw5 (198)+W4 (24))   H=10' 222 LF.Wall

408 SW2.1A-SW2.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one side
2220 5% 2331 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

409 15/32" OSB Sheathing,4' x 8' Sheets 73 Sheets

Floor Sheathings

410 FR-1.2A, FR-1.2B Sheathing Schedule GSN-1 3/4" OSB Sheathing, on 2nd Floor 
28883 7% 30905 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

411 3/4" OSB Sheathing,4' x 8' Sheets 966 Sheets

412 FR-1.2A, FR-1.2B A720 5/8" plywood Sheathing, on 2nd Floor stair Landings
237 7% 254 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

413 3/4" OSB Sheathing,4' x 8' Sheets 8 Sheets

Interior Shearwall  panel Ab (Fw5 (131 + 66) + W17 (29) + W4 (24) + W5 (944))   
H=10'
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Roof Sheathings

414 FR-1.2A, FR-1.2B Sheathing Schedule GSN-1 3/4" OSB Sheathing, on Roof Rafters of 2nd Floor
1649 7% 1764 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

415 3/4" OSB Sheathing,4' x 8' Sheets 56 Sheets

Headers
416 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2 Ply) 2" x 4" DF #2 Headers @ 4'-0" 162 0% 162 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
417 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2 Ply) 2" x 6" DF #2 Headers @ 8'-0" 4 0% 4 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
418 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2 Ply) 2" x 8"DF#2 Headers @ 4'-0" 8 0% 8 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
419 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 2" x 8"DF#2 Headers @ 4'-0" 159 0% 159 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
420 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 2" x 8"DF#2 Headers @ 6'-0" 12 0% 12 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
421 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 2" x 10" DF #2 Headers @ 4'-0" 114 0% 114 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
422 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 2" x 10" DF #2 Headers @ 6'-0" 9 0% 9 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
423 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 2" x 12" DF #2 Headers @ 4'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
424 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 9-1/2" LVL Headers @ 6'-0" 42 0% 42 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
425 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 9-1/2" LVL Headers @ 8'-0" 66 0% 66 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
426 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 9-1/2" LVL Headers @ 10'-0" 69 0% 69 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
427 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 9-1/2" LVL Headers @ 12'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

Beams
428 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 11-1/4" LVL @ 8'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
429 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 11-7/8" LVL @ 10'-0" 12 0% 12 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
430 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 14" LVL @ 10'-0" 9 0% 9 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
431 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 14" LVL @ 16'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
432 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3 Ply) 18" LVL @ 14'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

note pieces are individual lumber members  
King Jacks, Stud Packs, Posts

433 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (1J + 1K) Assembly — (1) 2"x6"x8' Jack + (1) 2"x6"x8' King, DF #2 166 0% 166 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
434 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (1J + 2K) Assembly — (1) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 1 0% 1 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
435 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2J + 2K) Assembly — (2) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
436 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3J + 3K) Assembly — (3) 2"x6"x8' Jack + (3) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
437 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2J + 1K) Assembly — (2) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 152 0% 152 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
438 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3J + 1K) Assembly — (3) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 48 0% 48 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
439 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3J + 2K) Assembly — (3) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 1 0% 1 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
440 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (4J + 1K) Assembly — (4) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
441 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (4J + 2K) Assembly — (4) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 118 0% 118 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
442 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (7J) Assembly — (7) 2"x6"x8' Jack, DF #2 1 0% 1 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

443 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (3) Ply 2"x6" x 10'-0" DF #2 Stud Pack 12 0% 12 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
444 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (5) Ply 2"x6" x 10'-0" DF #2 Stud Pack 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
445 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (6) Ply 2"x6" x 10'-0" DF #2 Stud Pack 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

446 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 5-1/4" x 5-1/4" x 10'-0" 1.8E PSL Post (Weyerhaeuser Parallam or equal) 2 0% 2 EA $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
note sets  are locations, not individual lumber members

FLOOR/CEILING FRAMING
FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B Corridor Framing 

447 2"x10" DF #2 Corridor Floor Joists @ 16" O.C. (Area: 2,677 SF) 2440 0% 2440 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
448 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x10" DF #2 Joists @6' 192 0% 192 Pcs
449 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x10" DF #2 Joists @8' 161 0% 161 Pcs
450 2"x10" DF #2 Corridor Floor Joists @ 12" O.C. (Area: 155 SF) 152 0% 152 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
451 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x10" DF #2 Joists @8' 19 0% 19 Pcs

452 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Corridor Floor Joists @ 24" O.C. (Area: 382 SF) 252 0% 252 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
453 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @8' 9 0% 9 EA
454 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @10' 18 0% 18 EA

455 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Corridor Floor Joists @ 12" O.C. (Area: 250 SF) 268 0% 268 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
456 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @6' 1 0% 1 EA
457 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @8' 6 0% 6 EA
458 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @10' 6 0% 6 EA
459 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @12' 7 0% 7 EA
460 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @14' 5 0% 5 EA

461 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x10" DF #2 Ledger w/ (6) 16d common nails into each truss 1064 5% 1117 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
462 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x10" DF #2 Joists @12' 93 0% 93 Pcs

note- EA is number of joists not lumber pieces
Landing Framing 

463 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2)  2"x12" DF #2 Stair Landing Joists @ 24" O.C. (Floor: 237 SF) 210 0% 210 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
464 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x10" DF #2 Joists @10' 21 0% 21 EA

Floor trusses Framing 

465 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 12398 0% 12398 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

466 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@6' 3 0% 3 Pcs
467 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@16' 1 0% 1 Pcs
468 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@18' 2 0% 2 Pcs
469 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@20' 1 0% 1 Pcs
470 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@22' 2 0% 2 Pcs
471 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@24' 91 0% 91 Pcs
472 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@26' 92 0% 92 Pcs
473 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@28' 86 0% 86 Pcs
474 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@30' 124 0% 124 Pcs
475 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@32' 36 0% 36 Pcs
476 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 24" Floor Trusses@34' 12 0% 12 Pcs

Roof Rafters Framing 
477 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2" x 12" DF#2 Roof Rafters @ 24" O.C. (Area: 581SF) 348 0% 348 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
478 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x12" DF #2 Rafters @12' 29 0% 29 Pcs

479 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2" x 10" DF#2 Roof Rafters @ 12" O.C. (Area: 75SF) 72 0% 72 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
480 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x10" DF #2 Rafters @4' 36 0% 36 Pcs
481 FR-1.2A, FR-1.2B 22B FR0.4 2" x 10" x 12' DF#2 Rim Joist 7 0% 7 Pcs

482 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2" x 12" DF#2 Roof Rafters @ 24" O.C. (Area: 983 SF) 520 0% 520 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
483 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B 2"x12" DF #2 Rafters @20' 26 0% 26 Pcs

484 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2" x 12" Ledger Board w/ (4) 1/4" x 6" Lag Screws @ 16" O.C 58 5% 61 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
485 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x12" DF #2 Joists @12' 5 0% 5 EA

Trellis Framing 
486 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2" x 12" P.T DF#2 Trellis Joists @ 12" O.C. (Area: 813 SF) 884 0% 884 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
487 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2"x12" P.T DF #2 Trellis Joists @26' 34 0% 34 Pcs

Truss Blockings & Bracings
488 FR-1.2A, FR-1.2B 7k/FR0.1 Blocking s @ Trusses or Joists Below Decking (7K/FR-0.1) 459 5% 482 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
489 (2) 2" x 4" x 2'-0" DF#2 between trusses  241 0% 241 EA

note pieces are individual lumber members i.e (2 Ply) 2" x 4" DF #2 Headers @ 4'-0", 
this header is at 81 location and 2 x 4 x 4' pcs are 162

24" Deep Floor Truss @ 24" O.C. (Area: 25,419 SF) — pre-engineered by truss 
manufacturer

LUMBER ESTIMATING SERVICES



490 FR-1.2A, FR-1.2B (7E/FR-0.1)  Shear Walls Blocking @ Trusses Level (7E/FR-0.1) 937 5% 984 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
491 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 246 0% 246 Pcs
492 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 246 0% 246 Pcs
493 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 246 0% 246 Pcs
494 2" x 4" x 12' DF#2 Continous  blocking at lower  Bay 82 0% 82 Pcs
495 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 82 0% 82 Pcs

496 FR-1.2A, FR-1.2B (12B/FR-0.2) 27 5% 28 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
497 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 7 0% 7 Pcs
498 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 7 0% 7 Pcs
499 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 7 0% 7 Pcs

500 FR-1.2A, FR-1.2B (7G/FR-0.1) Shear Walls Blocking @ Trusses Level (7G/FR-0.1) 147 5% 154 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
501 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 78 0% 78 Pcs
502 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 78 0% 78 Pcs
503 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 78 0% 78 Pcs
504 2" x 4" x 12' DF#2 Continous  blocking at lower  Bay 26 0% 26 Pcs
505 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 26 0% 26 Pcs

506 FR-1.2A, FR-1.2B (7I/FR-0.1) Shear Walls Blocking @ Trusses Level (7I/FR-0.1) 40 5% 42 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
507 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 11 0% 11 Pcs
508 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 11 0% 11 Pcs
509 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 11 0% 11 Pcs
510 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 4 0% 4 Pcs

511 FR-1.2A, FR-1.2B (12C/FR-0.2) 2" X 6" Continuous Ribbon Board Built into Truss (DF#2) (12C/FR-0.2) 145 5% 152 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
512 2" x 6" x 12' Continuous Ribbon Board 13 0% 13 Pcs

513 FR-1.2A, FR-1.2B (7C/FR-0.1) 2" X 10" Continuous Ribbon Board Built into Truss (DF#2) (7C/FR-0.1) 1064 5% 1117 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
514 2" x 10" x 12' Continuous Ribbon Board 93 0% 93 Pcs

515 FR-1.1A, FR-1.1B (76/FR-0.9) (2) 2" X 10" PT Wood Nailer @ Steel Beam Flange (DF#2) (76/FR-0.9) 134 5% 141 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
516 (2) 2 x 10" x 12' p.t nailers 12 0% 12 EA

517 FR-1.1A, FR-1.1B (76/FR-0.9) (2) 2" X 10" PT Wood Nailer @ Steel Beam Flange (DF#2) (76/FR-0.9) 134 5% 141 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
518 (2) 2 x 10" x 12' p.t nailers 12 0% 12 EA

519 FR-1.1A, FR-1.1B (76/FR-0.9) Full-depth 2x blocking between each joist/Rafters (76/FR-0.9) 134 5% 141 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
520 2" x 10" x 2' blockings between each rafter 70 0% 70 Pcs

521 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Full depth 2x blocking at mid span and stagger in trellis framing 34 5% 36 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
522 2 x 12" x 12" blocking at mid span and stagger in trellis framing 36 0% 36 Pcs

523 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Full depth 2x blocking at each end between trellis joists 66 5% 69 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
524 2 x 12" x 12" blocking blocking at each end between trellis joists 69 0% 69 Pcs

525 FR-1.2A, FR-1.2B 22B FR0.4 (3) 2" x 10"  Blockings at 2 x 10 Roof Rafters 41 5% 43 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
526 FR-1.2A, FR-1.2B 22B FR0.4 2" x 10" x 12' DF#2 Blockings 12 0% 12 Pcs

HARDWARE

527 FR-1.2A, FR-1.2B 7k/FR0.1
CS16 Strap at full length blockings Trusses or Joists Below Decking (7K/FR-0.1), 

482 0% 482 LF

528 FR-1.2A, FR-1.2B (7E/FR-0.1)  simpson A34 clips, 3 0.131 x 3" 246 0% 246 EA
529 FR-1.2A, FR-1.2B 12B/FR-0.2 Simpson A34 clip @ diagonal brace, shear transfer through subfloor (12B/FR-0.2) 7 0% 7 EA
530 FR-1.2A, FR-1.2B (7G/FR-0.1) simpson A34 clips, 3 0.131 x 3" nails 78 0% 78 EA
531 FR-1.2A, FR-1.2B (7I/FR-0.1) simpson A34 clips, 3 0.131 x 3" 11 0% 11 EA
532 FR-1.2A, FR-1.2B (76/FR-0.9) Wood Nailer @ Steel Beam Flange, 1/2" dia A307 through bolts@4' o.c  both sides 70 0% 70 EA
533 FR-1.2A, FR-1.2B (76/FR-0.9) A35 framing angle at every blocking to nailer 70 0% 70 EA
534 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B CS20 straps at floor systems to allow contious load path at beam header locations 3060 5% 3213 LF
535 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B CS20 straps from beams and headers to king jack or stud packs 1530 5% 1607 LF
536 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B CS20 straps from beams and headers to Squash Block 638 5% 669 LF
537 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B CMSt14 strap at force transfer around opening 1625 5% 1706 LF
538 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B DGT3.62/9.5 for (2) 2" x 10" corridor Joists hanger at 2-HR wall assembly, 40 0% 40 EA

539 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B (2) 2" x 12" landing Joists hanger at 2-HR wall assembly , DGT3.62/11.88
28 0% 28 EA

540 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B
(3)11-7/8" LVL Beam Connection to 5.25"x5.25" PSL Post — CCQ6-SDS2.5

2 0% 2 EA

541 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B  PB66 , 5-/14" x 5-1/4" 1.8E PSL Post base 2 0% 2 EA

542 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B
2" x 10" corridor Joists hanger at 2-HR wall assembly, DGT1.81/9.5

26 0% 26 EA

543 FR-1.2A, FR-1.2B 7C, 7D, 7H/FR-0.1 Floor truss to top plate connection — (3) 0.131"x3" toe-nails 900 0% 900 EA
544 FR-1.2A, FR-1.2B FR-1.2A, FR-1.2B CS20 Strap at Drag and Girder Trusse at shear walls 12 0% 12 LF

545 FR-1.2A, FR-1.2B 29/FR-0.5 492 0% 492 EA

546 FR-1.2A, FR-1.2B Framing Note FR-1.x
Simpson LUS210 hanger — 2x10 corridor joist @ corridor wall (standard condition)

718 0% 718 EA

547 FR-1.2A, FR-1.2B Firewall Hanger Schedule
Simpson HU210-2 hanger — (2)2x10 corridor joist @ standard wall

64 0% 64 EA

548 FR-1.2A, FR-1.2B Firewall Hanger Schedule
Simpson HU212-2 hanger — (2)2x12 stair landing joist @ standard wall

14 0% 14 EA

549 FR-1.2A, FR-1.2B Framing Detail
Simpson HU212-2 hanger — (2)2x12 stair landing joist to (3)2x12 header

6 0% 6 EA

550 FR-1.2A, FR-1.2B Steel Beam Hanger Schedule
Simpson HU212-2TF top-flange hanger — (3)14" LVL beam to steel post (2 locations)

2 0% 2 EA

551 FR-1.2A, FR-1.2B GSN-1, Roof Framing
Simpson H2.5A hurricane clip @ each roof rafter to top plate, uplift connector

172 0% 172 EA

552 FR-1.2A, FR-1.2B R728 Ledger Detail
1/4"Ø x 6" Lag Screws @ (2)2x12 ledger to blocking, (4) per 16" O.C. spacing

174 0% 174 EA

553 FR-1.2A, FR-1.2B Trellis Framing Detail
1/4"Ø x 4" Screws @ trellis joist to wood nailer, (3) per joist at 68 locations

204 0% 204 EA

554 FR-1.2A, FR-1.2B GSN-1 1029 0% 1029 Tubes

555 FR-1.2A, FR-1.2B 10/FR-0.1, Note 14/GSN-1
3"x3"x0.229" plate washers @ sill plate anchor bolts (if not provided by concrete sub)

1400 0% 1400 EA

556 FR-1.2A, FR-1.2B Shearwall Schedule FR-0.1 48 5% 50 50 lb Box

557 FR-1.2A, FR-1.2B GSN-1 Sheathing Schedule 23 5% 24 50 lb Box

Blocking For Shear Transfer Through Subfloor-Floor Trusses Parallel to Exterior Wall 
(DF#2) (12B/FR-0.2) 

Simpson U26-2 hanger @ solid blocking under load-bearing wall at truss level, each 
end

PL Premium / PL400 construction adhesive @ 3/4" T&G OSB floor + roof decking, 10 
oz tubes, ~16 SF/tube

10d Common (0.148"x3") — Shear wall sheathing (15/32" + 19/32" OSB) per Shearwall 
Schedule FR-0.1, weighted avg ~100 nails/sheet (mixed panels)

10d Common (0.148"x3") — Floor + stair landing + roof sheathing per GSN-1, 6"/12" 
pattern
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558 FR-1.2A, FR-1.2B CMSt14 Manufacturer Spec
10d Common (0.148"x3") — CMSt14 strap nailing, full fastening pattern

11 5% 12 50 lb Box

559 FR-1.2A, FR-1.2B 7C, 7D, 7H/FR-0.1
10d Common (0.148"x3") — Floor truss to top plate toe-nail, (3) per truss end

1 5% 1 50 lb Box

560 FR-1.2A, FR-1.2B Ply Nailing Note, FR-0.5 1 5% 1 50 lb Box

561 FR-1.2A, FR-1.2B GSN-1 Sheathing Schedule 3 5% 3 50 lb Box

562 FR-1.2A, FR-1.2B CS16/CS20 Manufacturer Spec
8d Common (0.131"x2.5") — CS16/CS20 strap nailing, full fastening pattern

7 5% 7 50 lb Box

563 FR-1.2A, FR-1.2B Detail 28/FR-0.5 2 5% 2 50 lb Box

564 FR-1.2A, FR-1.2B GSN-1, Detail 7D
16d Common (0.162"x3.5") — Stud-to-plate toe-nail, (4) per stud (2 top + 2 bottom)

12 5% 13 50 lb Box

565 FR-1.2A, FR-1.2B Ply Nailing Note, FR-0.5 2 5% 2 50 lb Box

566 FR-1.2A, FR-1.2B Detail 7C/FR-0.1
16d Common (0.162"x3.5") — 2x10 SYP ledger to each truss, (6) per truss

2 5% 2 50 lb Box

567 FR-1.2A, FR-1.2B Detail 13/FR-0.5
16d Common (0.162"x3.5") — Header end nailing to jack/king studs, (4) per end

3 5% 3 50 lb Box

568 FR-1.2A, FR-1.2B Simpson Catalog
Simpson N10 / SCN10 hanger nails (0.148"x1.5") — all hangers, A34/A35 clips

15 5% 16 5 lb Box

FR-0.8 Details 55-63 NOTE

LEVEL 3 FRAMING 

STUD FRAMING
1-Hour Exterior Shear Wall W2  (H=8'-0")

569 A113A-A113B 2A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
830 5% 872 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

570 2"x6"x8' DF #2 Wall Studs 656 0% 656 Pcs
571 2"x6"x12' DF#2 Bottom Plate 73 0% 73 Pcs
572 2"x6"x12' DF #2 Top Plates (double) 146 0% 146 Pcs

1-Hour Exterior Non Shear Wall W2  (H=8'-0")

573 A113A-A113B 2A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
231 5% 243 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

574 2"x6"x8' DF #2 Wall Studs 183 0% 183 Pcs
575 2"x6"x12' DF#2 Bottom Plate 21 0% 21 Pcs
576 2"x6"x12' DF #2 Top Plates (double) 42 0% 42 Pcs

1-Hour Exterior Shear Wall W9  (H=8'-0")

577 A113A-A113B 9A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
40 5% 42 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

578 2"x6"x8' DF #2 Wall Studs 33 0% 33 Pcs
579 2"x6"x12' DF#2 Bottom Plate 4 0% 4 Pcs
580 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

1-Hour Exterior non Shear Wall W9  (H=8'-0")

581 A113A-A113B 9A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
59 5% 62 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

582 2"x6"x8' DF #2 Wall Studs 48 0% 48 Pcs
583 2"x6"x12' DF#2 Bottom Plate 6 0% 6 Pcs
584 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

2-Hour Exterior Shear Wall of Stair W13  (H=10'-0")

585 A113A-A113B 13A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
50 5% 53 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

586 2"x6"x10' DF #2 Wall Studs 40 0% 40 Pcs
587 2"x6"x12' DF#2 Bottom Plate 5 0% 5 Pcs
588 2"x6"x12' DF #2 Top Plates (double) 10 0% 10 Pcs

Furred-Out Slanted Wall at Portal Section  (H=10'-0")

589 A113A-A113B 1A825,Stud Schedule FR1.1A Furout Wall at Portal Section
45 5% 47 LF.Wall $0 0 $0.00 $0 $0.00 $0

590 2"x6"x10' DF #2 Wall Studs 40 0% 40 Pcs
591 2"x6"x12' DF#2 Bottom Plate 4 0% 4 Pcs
592 2"x6"x4' Diagonal Wall Blocking 4 0% 4 Pcs
593 2"x6"x12' Horizontal Blocking under Subfloor 4 0% 4 Pcs
594 2"x6"x12' Blocking Plates 4 0% 4 Pcs
595 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

1-Hour interior Shear Wall of Stair W4  (H=10'-0")

596 A113A-A113B 4A710, Stud Schedule FR1.1A 2 Rows of 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plates
47 5% 49 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

597 2"x6"x10' DF #2 Wall Studs 76 0% 76 Pcs
598 2"x6"x12' DF#2 Bottom Plate 10 0% 10 Pcs
599 2"x6"x12' DF #2 Top Plates (double) 20 0% 20 Pcs

1-Hour interior Non Shear Wall of Stair W4  (H=8-0")

600 A113A-A113B 4A710, Stud Schedule FR1.1A 2 Rows of 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plates
28 5% 29 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

601 2"x6"x8' DF #2 Wall Studs 46 0% 46 Pcs
602 2"x6"x12' DF#2 Bottom Plate 6 0% 6 Pcs
603 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

1-Hour Interior Shear Wall W5  at Corridors (H=8'-0")

604 A113A-A113B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
898 5% 943 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

605 2"x6"x8' DF #2 Wall Studs 710 0% 710 Pcs
606 2"x6"x12' DF#2 Bottom Plate 79 0% 79 Pcs
607 2"x6"x12' DF #2 Top Plates (double) 158 0% 158 Pcs

1-Hour Interior Shear Wall Unit Separation W5 (H=10'-0")

608 A113A-A113B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
1027 5% 1078 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

609 2"x6"x10' DF #2 Wall Studs 812 0% 812 Pcs
610 2"x6"x12' DF#2 Bottom Plate 90 0% 90 Pcs
611 2"x6"x12' DF #2 Top Plates (double) 180 0% 180 Pcs

10d Common (0.148"x3") — Dimensional 2x multi-ply header assembly, 2 rows @ 12" 
OC

8d Common (0.131"x2.5") — Non-shear wall sheathing (7/16" OSB) per GSN-1, 3" 
edge/12" field = 112 nails/sheet

16d Common (0.162"x3.5") — Top plate splice per Detail 28, (10) nails @ 3" OC per 
splice

16d Common (0.162"x3.5") — LVL multi-ply assembly (3-ply @ 12" OC, 2-ply @ 24" OC 
ea. side)

NOTE: Continuous Rod Tiedown System (ATS) by Speciality Engineer — not in framer 
scope

LUMBER ESTIMATING SERVICES



1-Hour Interior Non Shear Wall W5  (H=8'-0")

612 A113A-A113B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
210 5% 221 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

613 2"x6"x8' DF #2 Wall Studs 167 0% 167 Pcs
614 2"x6"x12' DF#2 Bottom Plate 19 0% 19 Pcs
615 2"x6"x12' DF #2 Top Plates (double) 38 0% 38 Pcs

2-Hour Interior Shear Wall W17  (H=10'-0")

616 A113A-A113B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
130 5% 137 LF.Wall $0 0 $0.00 $0 $0.00 $0

617 2"x6"x10' DF #2 Wall Studs 103 0% 103 Pcs
618 2"x6"x12' DF#2 Bottom Plate 12 0% 12 Pcs
619 2"x6"x12' DF #2 Top Plates (double) 24 0% 24 Pcs

2-Hour Firewall Assembly Fw5  (H=10'-0")

620 A113A-A113B 5A715, Stud Schedule FR1.1A 2 Rows of 2"x4" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plates
270 5% 284 LF.Wall $0 0 $0.00 $0 $0.00 $0

621 2"x4"x10' DF #2 Wall Studs 428 0% 428 Pcs
622 2"x4"x12'DF #2 Bottom Plate 48 0% 48 Pcs
623 2"x4"x12' DF #2 Top Plates (double) 192 0% 192 Pcs

 Interior non Shear Wall W7 E (H=8'-0")

624 A113A-A113B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
2020 5% 2121 LF.Wall $0 0 $0.00 $0 $0.00 $0

625 2"x6"x10' DF #2 Wall Studs 1595 0% 1595 Pcs
626 2"x6"x12' DF#2 Bottom Plate 177 0% 177 Pcs
627 2"x6"x12' DF #2 Top Plates (double) 354 0% 354 Pcs

Extra Studs at different Wall Corners, Intersections
628 A113A-A113B 9,10,14,15,16/A712 2"x6"x10' DF #2 Wall Studs 500 5% 525 Pcs
629 A113A-A113B 11,12,13,17,18,19/A712 2"x6"x8' DF #2 Wall Studs 1030 5% 1082 Pcs

Wall Blockings 

630 A113A-A113B A113A-A113B 300 5% 315 Pcs

631 A113A-A113B 11-FR0.2, Wall Sheathing Schedule 105 5% 110 Pcs

632 A113A-A113B 11-FR0.2, Wall Sheathing Schedule 200 5% 210 Pcs

633 A113A-A113B 15-FR0.3 135 5% 142 Pcs

SHEATHING

Exterior Non Shear Wall W2,   H=8' 231 LF.Wall

634 A113A-A113B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
2310 5% 2426 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

635 7/16" OSB Sheathing,4' x 8' Sheets 76 Sheets

Exterior Non Shear Wall W9,   H=8' 59 LF.Wall

636 A113A-A113B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
590 5% 620 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

637 7/16" OSB Sheathing,4' x 8' Sheets 20 Sheets

Furout Portals,   H=10' 45 LF.Wall

638 A113A-A113B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
450 5% 473 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

639 7/16" OSB Sheathing,4' x 8' Sheets 15 Sheets

Exterior Shearwall  Panel Bc (W9 (40) + W2 (302+210)) H=8' 552 LF.Wall

640 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, Exterior Side
5520 5% 5796 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

641 19/32" OSB Sheathing,4' x 8' Sheets 182 Sheets

642 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, Interior Side
5520 5% 5796 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

643 15/32" OSB Sheathing,4' x 8' Sheets 182 Sheets

Exterior Shearwall  Panel Bd (W13 (9) + W2 (96)) H=8' 105 LF.Wall

644 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
1050 5% 1103 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

645 19/32" OSB Sheathing,4' x 8' Sheets 35 Sheets

646 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
1050 5% 1103 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

647 15/32" OSB Sheathing,4' x 8' Sheets 35 Sheets

Exterior Shearwall Panel Ab (W2 (41+41) + W13 (41)) H=8' 123 LF.Wall

648 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, one Side
1230 5% 1292 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

649 15/32" OSB Sheathing,4' x 8' Sheets 41 Sheets

Exterior Shearwall Panel Ac ((W2 (141)) H=8' 141 LF.Wall

650 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, one Side
1410 5% 1481 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

651 15/32" OSB Sheathing,4' x 8' Sheets 47 Sheets

Interior Shearwall  panel Ab (W4 (23+24) + W5 Unit Sep (50+967))   H=10' 1063 LF.Wall

652 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
10630 5% 11162 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

653 15/32" OSB Sheathing,4' x 8' Sheets 349 Sheets

Interior Shearwall Panel Ab (W5 Corridor (291)) H=8' 291 LF.Wall

654 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
2910 5% 3056 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

655 15/32" OSB Sheathing,4' x 8' Sheets 96 Sheets

Interior Shearwall Panel Ab (Fw5 (131+66) + W17 (57)) H=10' 254 LF.Wall

656 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
2540 5% 2667 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

2"x6"x12' DF #2 Wall Studs Blockings  for Equipments,Fixtures,Bath Acccessories and 
Millwork locations

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Belly band at exterior 8 ft 
walls, 1 row

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Horizontal joint @ 8' for 
interior 10 ft shear walls

2"x6"x12' DF #2 Wall Studs Blockings for Force Transfer around openings in shear 
walls

LUMBER ESTIMATING SERVICES



657 15/32" OSB Sheathing,4' x 8' Sheets 84 Sheets

Interior Shearwall Panel Ac (W17 (73)+Fw5 32) H=10' 105 LF.Wall

658 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one Side
1050 5% 1103 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

659 15/32" OSB Sheathing,4' x 8' Sheets 35 Sheets

Interior Shearwall  panel Bc at Corridor ( W5 (455))   H=8' 455 LF.Wall

660 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
3640 5% 3822 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

661 19/32" OSB Sheathing,4' x 8' Sheets 120 Sheets

662 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
3640 5% 3822 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

663 15/32" OSB Sheathing,4' x 8' Sheets 120 Sheets

Interior Shearwall  panel Bd (Fw5 (41) )   H=10' 41 LF.Wall

664 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
410 5% 431 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

665 19/32" OSB Sheathing,4' x 8' Sheets 14 Sheets

666 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
410 5% 431 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

667 15/32" OSB Sheathing,4' x 8' Sheets 14 Sheets

Interior Shearwall  panel Be at Corridor ( W5 Corridor (153) )   H=8' 153 LF.Wall

668 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
1224 5% 1285 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

669 19/32" OSB Sheathing,4' x 8' Sheets 41 Sheets

670 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
1224 5% 1285 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

671 15/32" OSB Sheathing,4' x 8' Sheets 41 Sheets

Interior Shearwall  panel Be (W5 (11)) H=10')   H=10' 11 LF.Wall

672 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 19/32" OSB Sheathing, on outside
110 5% 116 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

673 19/32" OSB Sheathing,4' x 8' Sheets 4 Sheets

674 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on inside
110 5% 116 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

675 15/32" OSB Sheathing,4' x 8' Sheets 4 Sheets

Interior Shearwall  panel  Ab (Extra Layer at Fw5 (198)+W4 (24))   H=10' 222 LF.Wall

676 SW3.1A-SW3.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, on one side
2220 5% 2331 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

677 15/32" OSB Sheathing,4' x 8' Sheets 73 Sheets

Floor Sheathings

678 FR-1.3A, FR-1.3B Sheathing Schedule GSN-1 3/4" OSB Sheathing, on 2nd Floor 
28883 7% 30905 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

679 3/4" OSB Sheathing,4' x 8' Sheets 966 Sheets

680 FR-1.3A, FR-1.3B A720 5/8" plywood Sheathing, on 2nd Floor stair Landings
237 7% 254 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

681 3/4" OSB Sheathing,4' x 8' Sheets 8 Sheets

Headers
682 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2 Ply) 2" x 4" DF #2 Headers @ 4'-0" 162 0% 162 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
683 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2 Ply) 2" x 6" DF #2 Headers @ 8'-0" 4 0% 4 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
684 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2 Ply) 2" x 8"DF#2 Headers @ 4'-0" 8 0% 8 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
685 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 2" x 8"DF#2 Headers @ 4'-0" 159 0% 159 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
686 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 2" x 8"DF#2 Headers @ 6'-0" 12 0% 12 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
687 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 2" x 10" DF #2 Headers @ 4'-0" 114 0% 114 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
688 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 2" x 10" DF #2 Headers @ 6'-0" 9 0% 9 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
689 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 2" x 12" DF #2 Headers @ 4'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
690 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 9-1/2" LVL Headers @ 6'-0" 42 0% 42 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
691 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 9-1/2" LVL Headers @ 8'-0" 66 0% 66 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
692 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 9-1/2" LVL Headers @ 10'-0" 69 0% 69 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
693 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 9-1/2" LVL Headers @ 12'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

Beams
694 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 11-1/4" LVL @ 8'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
695 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 11-7/8" LVL @ 10'-0" 12 0% 12 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
696 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 14" LVL @ 10'-0" 9 0% 9 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
697 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 14" LVL @ 16'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
698 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3 Ply) 18" LVL @ 14'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

note pieces are individual lumber members  
King Jacks, Stud Packs, Posts

699 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (1J + 1K) Assembly — (1) 2"x6"x8' Jack + (1) 2"x6"x8' King, DF #2 166 0% 166 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
700 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (1J + 2K) Assembly — (1) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 1 0% 1 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
701 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2J + 2K) Assembly — (2) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
702 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3J + 3K) Assembly — (3) 2"x6"x8' Jack + (3) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
703 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2J + 1K) Assembly — (2) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 152 0% 152 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
704 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3J + 1K) Assembly — (3) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 48 0% 48 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
705 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3J + 2K) Assembly — (3) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 1 0% 1 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
706 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (4J + 1K) Assembly — (4) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
707 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (4J + 2K) Assembly — (4) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 118 0% 118 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
708 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (7J) Assembly — (7) 2"x6"x8' Jack, DF #2 1 0% 1 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

709 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3) Ply 2"x6" x 10'-0" DF #2 Stud Pack 12 0% 12 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
710 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (5) Ply 2"x6" x 10'-0" DF #2 Stud Pack 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
711 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (6) Ply 2"x6" x 10'-0" DF #2 Stud Pack 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

712 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 5-1/4" x 5-1/4" x 10'-0" 1.8E PSL Post (Weyerhaeuser Parallam or equal) 2 0% 2 EA $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
note sets  are locations, not individual lumber members

FLOOR/CEILING FRAMING
FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B Corridor Framing 

713 2"x10" DF #2 Corridor Floor Joists @ 16" O.C. (Area: 2,677 SF) 2440 0% 2440 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
714 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 2"x10" DF #2 Joists @6' 192 0% 192 Pcs
715 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 2"x10" DF #2 Joists @8' 161 0% 161 Pcs
716 2"x10" DF #2 Corridor Floor Joists @ 12" O.C. (Area: 155 SF) 152 0% 152 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
717 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 2"x10" DF #2 Joists @8' 19 0% 19 Pcs

718 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Corridor Floor Joists @ 24" O.C. (Area: 382 SF) 252 0% 252 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
719 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @8' 9 0% 9 EA

note pieces are individual lumber members i.e (2 Ply) 2" x 4" DF #2 Headers @ 4'-0", 
this header is at 81 location and 2 x 4 x 4' pcs are 162
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720 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @10' 18 0% 18 EA

721 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Corridor Floor Joists @ 12" O.C. (Area: 250 SF) 268 0% 268 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
722 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @6' 1 0% 1 EA
723 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @8' 6 0% 6 EA
724 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @10' 6 0% 6 EA
725 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @12' 7 0% 7 EA
726 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @14' 5 0% 5 EA

727 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 2"x10" DF #2 Ledger w/ (6) 16d common nails into each truss 1064 5% 1117 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
728 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 2"x10" DF #2 Joists @12' 93 0% 93 Pcs

note- EA is number of joists not lumber pieces
Landing Framing 

729 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2)  2"x12" DF #2 Stair Landing Joists @ 24" O.C. (Floor: 237 SF) 210 0% 210 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
730 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2"x10" DF #2 Joists @10' 21 0% 21 EA

Floor trusses Framing 

731 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 12398 0% 12398 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

732 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@6' 3 0% 3 Pcs
733 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@16' 1 0% 1 Pcs
734 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@18' 2 0% 2 Pcs
735 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@20' 1 0% 1 Pcs
736 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@22' 2 0% 2 Pcs
737 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@24' 91 0% 91 Pcs
738 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@26' 92 0% 92 Pcs
739 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@28' 86 0% 86 Pcs
740 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@30' 124 0% 124 Pcs
741 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@32' 36 0% 36 Pcs
742 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 24" Floor Trusses@34' 12 0% 12 Pcs

Truss Blockings & Bracings
743 FR-1.3A, FR-1.3B 7k/FR0.1 Blocking s @ Trusses or Joists Below Decking (7K/FR-0.1) 459 5% 482 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
744 (2) 2" x 4" x 2'-0" DF#2 between trusses  241 0% 241 EA
745 FR-1.3A, FR-1.3B (7E/FR-0.1)  Shear Walls Blocking @ Trusses Level (7E/FR-0.1) 937 5% 984 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
746 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 246 0% 246 Pcs
747 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 246 0% 246 Pcs
748 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 246 0% 246 Pcs
749 2" x 4" x 12' DF#2 Continous  blocking at lower  Bay 82 0% 82 Pcs
750 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 82 0% 82 Pcs

751 FR-1.3A, FR-1.3B (12B/FR-0.2) 27 5% 28 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
752 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 7 0% 7 Pcs
753 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 7 0% 7 Pcs
754 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 7 0% 7 Pcs

755 FR-1.3A, FR-1.3B (7G/FR-0.1) Shear Walls Blocking @ Trusses Level (7G/FR-0.1) 147 5% 154 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
756 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 78 0% 78 Pcs
757 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 78 0% 78 Pcs
758 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 78 0% 78 Pcs
759 2" x 4" x 12' DF#2 Continous  blocking at lower  Bay 26 0% 26 Pcs
760 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 26 0% 26 Pcs

761 FR-1.3A, FR-1.3B (7I/FR-0.1) Shear Walls Blocking @ Trusses Level (7I/FR-0.1) 40 5% 42 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
762 2" x 4" x 2' DF#2 @4' o.c   Horizontal blocking at Upper Bay 11 0% 11 Pcs
763 2" x 4" x 3' DF#2 @4' o.c   Diagonal Brace to  2nd truss 11 0% 11 Pcs
764 2" x 4" x 2' DF#2 @4' o.c   Strong Back  at lower Bay 11 0% 11 Pcs
765 2" x 4" x 12' DF#2 Continous  Runner  at lower  Bay 4 0% 4 Pcs

766 FR-1.3A, FR-1.3B (12C/FR-0.2) 2" X 6" Continuous Ribbon Board Built into Truss (DF#2) (12C/FR-0.2) 145 5% 152 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
767 2" x 6" x 12' Continuous Ribbon Board 13 0% 13 Pcs

768 FR-1.3A, FR-1.3B (7C/FR-0.1) 2" X 10" Continuous Ribbon Board Built into Truss (DF#2) (7C/FR-0.1) 1064 5% 1117 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
769 2" x 10" x 12' Continuous Ribbon Board 93 0% 93 Pcs

770 FR-1.1A, FR-1.1B (76/FR-0.9) (2) 2" X 10" PT Wood Nailer @ Steel Beam Flange (DF#2) (76/FR-0.9) 134 5% 141 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
771 (2) 2 x 10" x 12' p.t nailers 12 0% 12 EA

772 FR-1.1A, FR-1.1B (76/FR-0.9) (2) 2" X 10" PT Wood Nailer @ Steel Beam Flange (DF#2) (76/FR-0.9) 134 5% 141 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
773 (2) 2 x 10" x 12' p.t nailers 12 0% 12 EA

774 FR-1.1A, FR-1.1B (76/FR-0.9) Full-depth 2x blocking between each joist/Rafters (76/FR-0.9) 134 5% 141 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
775 2" x 10" x 2' blockings between each rafter 70 0% 70 Pcs

776 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Full depth 2x blocking at mid span and stagger in trellis framing 34 5% 36 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
777 2 x 12" x 12" blocking at mid span and stagger in trellis framing 36 0% 36 Pcs

778 FR-1.1A, FR-1.1B FR-1.1A, FR-1.1B Full depth 2x blocking at each end between trellis joists 66 5% 69 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
779 2 x 12" x 12" blocking blocking at each end between trellis joists 69 0% 69 Pcs

780 FR-1.3A, FR-1.3B 22B FR0.4 (3) 2" x 10"  Blockings Prependicular to 2 x 10 Roof Rafters 41 5% 43 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
781 FR-1.3A, FR-1.3B 22B FR0.4 2" x 10" x 12' DF#2 Blockings 12 0% 12 Pcs

HARDWARE

782 FR-1.3A, FR-1.3B 7k/FR0.1
CS16 Strap at full length blockings Trusses or Joists Below Decking (7K/FR-0.1),

482 0% 482 LF

783 FR-1.3A, FR-1.3B (7E/FR-0.1)  simpson A34 clips, 3 0.131 x 3" 246 0% 246 EA
784 FR-1.3A, FR-1.3B 12B/FR-0.2 Simpson A34 clip @ diagonal brace, shear transfer through subfloor (12B/FR-0.2) 7 0% 7 EA
785 FR-1.3A, FR-1.3B (7G/FR-0.1) simpson A34 clips, 3 0.131 x 3" 78 0% 78 EA
786 FR-1.3A, FR-1.3B (7I/FR-0.1) simpson A34 clips, 3 0.131 x 3" 11 0% 11 EA
787 FR-1.3A, FR-1.3B (76/FR-0.9) Wood Nailer @ Steel Beam Flange, 1/2" dia A307 through bolts@4' o.c  both sides 70 0% 70 EA
788 FR-1.3A, FR-1.3B (76/FR-0.9) A35 framing angle at every blocking to nailer 70 0% 70 EA
789 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B CS20 straps at floor systems to allow contious load path at beam header locations 3060 5% 3213 LF
790 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B CS20 straps from beams and headers to king jack or stud packs 1530 5% 1607 LF
791 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B CS20 straps from beams and headers to Squash Block 638 5% 669 LF
792 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B CMSt14 strap at force transfer around opening 1625 5% 1706 LF
793 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B DGT3.62/9.5 for (2) 2" x 10" corridor Joists hanger at 2-HR wall assembly, 40 0% 40 EA
794 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (2) 2" x 12" landing Joists hanger at 2-HR wall assembly , DGT3.62/11.88 28 0% 28 EA
795 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B (3)11-7/8" LVL Beam Connection to 5.25"x5.25" PSL Post — CCQ6-SDS2.5 2 0% 2 EA
796 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B  PB66 , 5-/14" x 5-1/4" 1.8E PSL Post base 2 0% 2 EA
797 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B 2" x 10" corridor Joists hanger at 2-HR wall assembly, DGT1.81/9.5 26 0% 26 EA
798 FR-1.3A, FR-1.3B 7C, 7D, 7H/FR-0.1 Floor truss to top plate connection — (3) 0.131"x3" toe-nails 900 0% 900 EA
799 FR-1.3A, FR-1.3B FR-1.3A, FR-1.3B CS20 Strap at Drag and Girder Trusse at shear walls 12 0% 12 LF

800 FR-1.3A, FR-1.3B 29/FR-0.5 492 0% 492 EA

801 FR-1.3A, FR-1.3B Framing Note FR-1.x
Simpson LUS210 hanger — 2x10 corridor joist @ corridor wall (standard condition)

718 0% 718 EA

24" Deep Floor Truss @ 24" O.C. (Area: 25,419 SF) — pre-engineered by truss 
manufacturer

Blocking For Shear Transfer Through Subfloor-Floor Trusses Parallel to Exterior Wall 
(DF#2) (12B/FR-0.2) 

Simpson U26-2 hanger @ solid blocking under load-bearing wall at truss level, each 
end
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802 FR-1.3A, FR-1.3B Firewall Hanger Schedule
Simpson HU210-2 hanger — (2)2x10 corridor joist @ standard wall

64 0% 64 EA

803 FR-1.3A, FR-1.3B Firewall Hanger Schedule
Simpson HU212-2 hanger — (2)2x12 stair landing joist @ standard wall

14 0% 14 EA

804 FR-1.3A, FR-1.3B Framing Detail
Simpson HU212-2 hanger — (2)2x12 stair landing joist to (3)2x12 header

6 0% 6 EA

805 FR-1.3A, FR-1.3B Steel Beam Hanger Schedule
Simpson HU212-2TF top-flange hanger — (3)14" LVL beam to steel post (2 locations)

2 0% 2 EA

806 FR-1.3A, FR-1.3B GSN-1 974 0% 974 Tubes

807 FR-1.3A, FR-1.3B 10/FR-0.1, Note 14/GSN-1
3"x3"x0.229" plate washers @ sill plate anchor bolts (if not provided by concrete sub)

1400 0% 1400 EA

808 FR-1.3A, FR-1.3B Shearwall Schedule FR-0.1 44 5% 46 50 lb Box

809 FR-1.3A, FR-1.3B GSN-1 Sheathing Schedule
10d Common (0.148"x3") — Floor + stair landing sheathing per GSN-1, 6"/12" pattern

21 5% 22 50 lb Box

810 FR-1.3A, FR-1.3B CMSt14 Manufacturer Spec
10d Common (0.148"x3") — CMSt14 strap nailing, full fastening pattern

11 5% 12 50 lb Box

811 FR-1.3A, FR-1.3B 7C, 7D, 7H/FR-0.1
10d Common (0.148"x3") — Floor truss to top plate toe-nail, (3) per truss end

1 5% 1 50 lb Box

812 FR-1.3A, FR-1.3B Ply Nailing Note, FR-0.5 1 5% 1 50 lb Box

813 FR-1.3A, FR-1.3B GSN-1 Sheathing Schedule 3 5% 3 50 lb Box

814 FR-1.3A, FR-1.3B CS16/CS20 Manufacturer Spec
8d Common (0.131"x2.5") — CS16/CS20 strap nailing, full fastening pattern

7 5% 7 50 lb Box

815 FR-1.3A, FR-1.3B Detail 28/FR-0.5 2 5% 2 50 lb Box

816 FR-1.3A, FR-1.3B GSN-1, Detail 7D
16d Common (0.162"x3.5") — Stud-to-plate toe-nail, (4) per stud (2 top + 2 bottom)

12 5% 13 50 lb Box

817 FR-1.3A, FR-1.3B Ply Nailing Note, FR-0.5 2 5% 2 50 lb Box

818 FR-1.3A, FR-1.3B Detail 7C/FR-0.1
16d Common (0.162"x3.5") — 2x10 SYP ledger to each truss, (6) per truss

2 5% 2 50 lb Box

819 FR-1.3A, FR-1.3B Detail 13/FR-0.5
16d Common (0.162"x3.5") — Header end nailing to jack/king studs, (4) per end

3 5% 3 50 lb Box

820 FR-1.3A, FR-1.3B Simpson Catalog
Simpson N10 / SCN10 hanger nails (0.148"x1.5") — all hangers, A34/A35 clips

13 5% 14 5 lb Box

FR-0.8 Details 55-63 NOTE

LEVEL 4 FRAMING 
STUD FRAMING

1-Hour Exterior Shear Wall W2  (H=9'-0")

821 A114A-A114B 2A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
830 5% 872 LF.Wall $0 0 $0.00 $0 $0.00 $0

822 2"x6"x10' DF #2 Wall Studs 656 0% 656 Pcs
823 2"x6"x12' DF#2 Bottom Plate 73 0% 73 Pcs
824 2"x6"x12' DF #2 Top Plates (double) 146 0% 146 Pcs

1-Hour Exterior Non Shear Wall W2  (H=9'-0")

825 A114A-A114B 2A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
231 5% 243 LF.Wall $0 0 $0.00 $0 $0.00 $0

826 2"x6"x10' DF #2 Wall Studs 183 0% 183 Pcs
827 2"x6"x12' DF#2 Bottom Plate 21 0% 21 Pcs
828 2"x6"x12' DF #2 Top Plates (double) 42 0% 42 Pcs

1-Hour Exterior Shear Wall W9  (H=9'-0")

829 A114A-A114B 9A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
40 5% 42 LF.Wall $0 0 $0.00 $0 $0.00 $0

830 2"x6"x10' DF #2 Wall Studs 33 0% 33 Pcs
831 2"x6"x12' DF#2 Bottom Plate 4 0% 4 Pcs
832 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

1-Hour Exterior non Shear Wall W9  (H=9'-0")

833 A114A-A114B 9A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
59 5% 62 LF.Wall $0 0 $0.00 $0 $0.00 $0

834 2"x6"x10' DF #2 Wall Studs 48 0% 48 Pcs
835 2"x6"x12' DF#2 Bottom Plate 6 0% 6 Pcs
836 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

2-Hour Exterior Shear Wall of Stair W13  (H=9'-0")

837 A114A-A114B 13A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
41 5% 43 LF.Wall $0 0 $0.00 $0 $0.00 $0

838 2"x6"x10' DF #2 Wall Studs 33 0% 33 Pcs
839 2"x6"x12' DF#2 Bottom Plate 4 0% 4 Pcs
840 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

2-Hour Exterior Shear Wall W13 @ Elevator  (H=15'-0")

841 A114A-A114B 13A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
9 5% 9 LF.Wall $0 0 $0.00 $0 $0.00 $0

842 2"x6"x16' DF #2 Wall Studs 8 0% 8 Pcs
843 2"x6"x12' DF#2 Bottom Plate 1 0% 1 Pcs
844 2"x6"x12' Wall Mid-Height Blocking 1 0% 1 Pcs
845 2"x6"x12' DF #2 Top Plates (double) 2 0% 2 Pcs

Furred-Out Slanted Wall at Portal Section  (H=10'-0")

846 A114A-A114B 1A825,Stud Schedule FR1.1A Furout Wall at Portal Section
45 5% 47 LF.Wall $0 0 $0.00 $0 $0.00 $0

847 2"x6"x10' DF #2 Wall Studs 37 0% 37 Pcs
848 2"x6"x12' DF#2 Bottom Plate 4 0% 4 Pcs
849 2"x6"x4' Diagonal Wall Blocking 4 0% 4 Pcs
850 2"x6"x12' Horizontal Blocking under Subfloor 4 0% 4 Pcs
851 2"x6"x12' Blocking Plates 4 0% 4 Pcs
852 2"x6"x12' DF #2 Top Plates (double) 8 0% 8 Pcs

PL Premium / PL400 construction adhesive @ 3/4" T&G OSB floor + roof decking, 10 
oz tubes, ~16 SF/tube

10d Common (0.148"x3") — Shear wall sheathing (15/32" + 19/32" OSB) per Shearwall 
Schedule FR-0.1, weighted avg ~95 nails/sheet (lighter panels Ab/Bb/Be)

10d Common (0.148"x3") — Dimensional 2x multi-ply header assembly, 2 rows @ 12" 
OC

8d Common (0.131"x2.5") — Non-shear wall sheathing (7/16" OSB) per GSN-1, 3" 
edge/12" field = 112 nails/sheet

16d Common (0.162"x3.5") — Top plate splice per Detail 28, (10) nails @ 3" OC per 
splice

16d Common (0.162"x3.5") — LVL multi-ply assembly (3-ply @ 12" OC, 2-ply @ 24" OC 
ea. side)

NOTE: Continuous Rod Tiedown System (ATS) by Speciality Engineer — not in framer 
scope
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1-Hour interior Shear Wall of Stair W4  (H=11'-0")

853 A114A-A114B 4A710, Stud Schedule FR1.1A 2 Rows of 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plates
47 5% 49 LF.Wall $0 0 $0.00 $0 $0.00 $0

854 2"x6"x12' DF #2 Wall Studs 76 0% 76 Pcs
855 2"x6"x12' DF#2 Bottom Plate 10 0% 10 Pcs
856 2"x6"x12' Wall Mid-Height Blocking 10 0% 10 Pcs
857 2"x6"x12' DF #2 Top Plates (double) 20 0% 20 Pcs

1-Hour interior Non Shear Wall of Stair W4  (H=9'-0")

858 A114A-A114B 4A710, Stud Schedule FR1.1A 2 Rows of 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plates
28 5% 29 LF.Wall $0 0 $0.00 $0 $0.00 $0

859 2"x6"x10' DF #2 Wall Studs 46 0% 46 Pcs
860 2"x6"x12' DF#2 Bottom Plate 6 0% 6 Pcs
861 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

1-Hour Interior Shear Wall W5  at Corridors (H=11'-0")

862 A114A-A114B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
909 5% 954 LF.Wall $0 0 $0.00 $0 $0.00 $0

863 2"x6"x12' DF #2 Wall Studs 719 0% 719 Pcs
864 2"x6"x12' DF#2 Bottom Plate 80 0% 80 Pcs
865 2"x6"x12' Wall Mid-Height Blocking 80 0% 80 Pcs
866 2"x6"x12' DF #2 Top Plates (double) 160 0% 160 Pcs

1-Hour Interior Shear Wall Unit Separation W5 (H=11'-0")

867 A114A-A114B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
1016 5% 1067 LF.Wall $0 0 $0.00 $0 $0.00 $0

868 2"x6"x12' DF #2 Wall Studs 803 0% 803 Pcs
869 2"x6"x12' DF#2 Bottom Plate 89 0% 89 Pcs
870 2"x6"x12' Wall Mid-Height Blocking 89 0% 89 Pcs
871 2"x6"x12' DF #2 Top Plates (double) 178 0% 178 Pcs

1-Hour Interior Non Shear Wall W5  (H=9'-0")

872 A114A-A114B 5A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 DF#2 Bottom Plate
209 5% 219 LF.Wall $0 0 $0.00 $0 $0.00 $0

873 2"x6"x10' DF #2 Wall Studs 166 0% 166 Pcs
874 2"x6"x12' DF#2 Bottom Plate 19 0% 19 Pcs
875 2"x6"x12' DF #2 Top Plates (double) 38 0% 38 Pcs

2-Hour Interior Shear Wall W17  (H=11'-0")

876 A114A-A114B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
80 5% 84 LF.Wall $0 0 $0.00 $0 $0.00 $0

877 2"x6"x12' DF #2 Wall Studs 64 0% 64 Pcs
878 2"x6"x12' DF#2 Bottom Plate 7 0% 7 Pcs
879 2"x6"x12' Wall Mid-Height Blocking 7 0% 7 Pcs
880 2"x6"x12' DF #2 Top Plates (double) 14 0% 14 Pcs

2-Hour Interior Shear Wall W17 @ Elevator (H=15'-0")

881 A114A-A114B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
51 5% 54 LF.Wall $0 0 $0.00 $0 $0.00 $0

882 2"x6"x16' DF #2 Wall Studs 41 0% 41 Pcs
883 2"x6"x12' DF#2 Bottom Plate 5 0% 5 Pcs
884 2"x6"x12' Wall Mid-Height Blocking 5 0% 5 Pcs
885 2"x6"x12' DF #2 Top Plates (double) 10 0% 10 Pcs

2-Hour Firewall Assembly Fw5  (H=11'-0")

886 A114A-A114B 5A715, Stud Schedule FR1.1A 2 Rows of 2"x4" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plates
238 5% 250 LF.Wall $0 0 $0.00 $0 $0.00 $0

887 2"x4"x12' DF #2 Wall Studs 378 0% 378 Pcs
888 2"x4"x12'DF #2 Bottom Plate 42 0% 42 Pcs
889 2"x4"x12' Wall Mid-Height Blocking 42 0% 42 Pcs
890 2"x4"x12' DF #2 Top Plates (double) 168 0% 168 Pcs

2-Hour Firewall Assembly Fw5 @ Elevator (H=15'-0")

891 A114A-A114B 5A715, Stud Schedule FR1.1A 2 Rows of 2"x4" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plates
32 5% 34 LF.Wall $0 0 $0.00 $0 $0.00 $0

892 2"x4"x16' DF #2 Wall Studs 52 0% 52 Pcs
893 2"x4"x12'DF #2 Bottom Plate 6 0% 6 Pcs
894 2"x4"x12' Wall Mid-Height Blocking 6 0% 6 Pcs
895 2"x4"x12' DF #2 Top Plates (double) 24 0% 24 Pcs

 Interior non Shear Wall W7 E (H=9'-0")

896 A114A-A114B 17A710, Stud Schedule FR1.1A 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 P.T Bottom Plate
2022 5% 2123 LF.Wall $0 0 $0.00 $0 $0.00 $0

897 2"x6"x10' DF #2 Wall Studs 1597 0% 1597 Pcs
898 2"x6"x12' DF#2 Bottom Plate 177 0% 177 Pcs
899 2"x6"x12' DF #2 Top Plates (double) 354 0% 354 Pcs

Extra Studs at different Wall Corners, Intersections
900 A114A-A114B 9,10,14,15,16/A712 2"x6"x10' DF #2 Wall Studs 500 5% 525 Pcs
901 A114A-A114B 11,12,13,17,18,19/A712 2"x6"x12' DF #2 Wall Studs 1030 5% 1082 Pcs
902 A114A-A114B 11,12,13,17,18,19/A712 2"x6"x16' DF #2 Wall Studs (Elevator) 30 5% 32 Pcs

Wall Blockings 

903 A114A-A114B A114A-A114B 300 5% 315 Pcs

904 A114A-A114B 11-FR0.2, Wall Sheathing Schedule 105 5% 110 Pcs

905 A114A-A114B 11-FR0.2, Wall Sheathing Schedule 200 5% 210 Pcs

906 A114A-A114B 15-FR0.3 135 5% 142 Pcs

SHEATHING

Exterior Non Shear Wall W2,   H=9' 231 LF.Wall

907 A114A-A114B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
2541 5% 2668 SF $0 0 $0.00 $0 $0.00 $0

908 7/16" OSB Sheathing,4' x 8' Sheets 84 Sheets

Exterior Non Shear Wall W9,   H=9' 59 LF.Wall

909 A114A-A114B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
649 5% 681 SF $0 0 $0.00 $0 $0.00 $0

910 7/16" OSB Sheathing,4' x 8' Sheets 22 Sheets

Furout Portals,   H=10' 45 LF.Wall

2"x6"x12' DF #2 Wall Studs Blockings  for Equipments,Fixtures,Bath Acccessories and 
Millwork locations

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Belly band at exterior 9 ft 
walls, 1 row

2"x6"x12' DF #2 Wall Studs Blockings for OSB Sheathing Horizontal joint @ 8' for 
interior 11 ft shear walls and 15 ft elevator walls

2"x6"x12' DF #2 Wall Studs Blockings for Force Transfer around openings in shear 
walls

LUMBER ESTIMATING SERVICES



911 A114A-A114B Sheathing Schedule GSN-1 7/16" OSB Sheathing, Exterior Side
450 5% 473 SF $0 0 $0.00 $0 $0.00 $0

912 7/16" OSB Sheathing,4' x 8' Sheets 15 Sheets

Exterior Shearwall Panel Ab (W2 (830) + W9 (40) + W13 (41))   H=9' 911 LF.Wall

913 SW4.1A-SW4.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, one Side
10021 5% 10522 SF $0 0 $0.00 $0 $0.00 $0

914 15/32" OSB Sheathing,4' x 8' Sheets 329 Sheets

Exterior Shearwall Panel Ab @ Elevator (W13 (9))   H=15' 9 LF.Wall

915 SW4.1A-SW4.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, one Side
135 5% 142 SF $0 0 $0.00 $0 $0.00 $0

916 15/32" OSB Sheathing,4' x 8' Sheets 5 Sheets

Interior Shearwall Panel Ab (W4 (47) + W5 (1016+909) + Fw5 (197+41) + W17 (80)) 2290 LF.Wall

917 SW4.1A-SW4.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, one Side
25190 5% 26450 SF $0 0 $0.00 $0 $0.00 $0

918 15/32" OSB Sheathing,4' x 8' Sheets 827 Sheets

Interior Shearwall Panel Ab @ Elevator (W17 (51) + Fw5 (32))   H=15' 83 LF.Wall

919 SW4.1A-SW4.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, one Side
1245 5% 1307 SF $0 0 $0.00 $0 $0.00 $0

920 15/32" OSB Sheathing,4' x 8' Sheets 41 Sheets

Interior Shearwall Panel Ab (Extra Layer at Fw5 (198) + W4 (24))   H=11' 222 LF.Wall

921 SW4.1A-SW4.2B Shear Wall Schedule FR-0.1 15/32" OSB Sheathing, one side
2442 5% 2564 SF $0 0 $0.00 $0 $0.00 $0

922 15/32" OSB Sheathing,4' x 8' Sheets 81 Sheets

Floor Sheathing

923 SW4.1A-SW4.2B A720 5/8" plywood Sheathing, on 4th Floor stair Landings
237 7% 254 SF $0 0 $0.00 $0 $0.00 $0

924 5/8" plywood Sheathing,4' x 8' Sheets 8 Sheets

Headers
925 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2 Ply) 2" x 4" DF #2 Headers @ 4'-0" 162 0% 162 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
926 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2 Ply) 2" x 6" DF #2 Headers @ 8'-0" 4 0% 4 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
927 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2 Ply) 2" x 8"DF#2 Headers @ 4'-0" 8 0% 8 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
928 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 2" x 8"DF#2 Headers @ 4'-0" 273 0% 273 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
929 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 2" x 8"DF#2 Headers @ 6'-0" 12 0% 12 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
930 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 2" x 10" DF #2 Headers @ 4'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
931 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 2" x 10" DF #2 Headers @ 6'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
932 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 2" x 10" DF #2 Headers @ 8'-0" 6 0% 6 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
933 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 9-1/2" LVL Headers @ 6'-0" 42 0% 42 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
934 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 9-1/2" LVL Headers @ 8'-0" 66 0% 66 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
935 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 9-1/2" LVL Headers @ 10'-0" 69 0% 69 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
936 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 9-1/2" LVL Headers @ 12'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

Beams
937 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 11-7/8" LVL @ 10'-0" 12 0% 12 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
938 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 14" LVL @ 10'-0" 9 0% 9 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
939 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3 Ply) 14" LVL @ 16'-0" 3 0% 3 Pcs $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

note pieces are individual lumber members  
King Jacks, Stud Packs, Posts

940 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (1J + 1K) Assembly — (1) 2"x6"x8' Jack + (1) 2"x6"x8' King, DF #2 236 0% 236 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
941 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (1J + 2K) Assembly — (1) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
942 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2J + 2K) Assembly — (2) 2"x6"x8' Jack + (2) 2"x6"x10' King, DF #2 116 0% 116 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
943 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2J + 3K) Assembly — (2) 2"x6"x8' Jack + (3) 2"x6"x10' King, DF #2 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
944 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2J + 1K) Assembly — (2) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 128 0% 128 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
945 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3J + 1K) Assembly — (3) 2"x6"x8' Jack + (1) 2"x6"x10' King, DF #2 7 0% 7 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

946 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3) Ply 2"x6" x 10'-0" DF #2 Stud Pack 8 0% 8 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
947 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (6) Ply 2"x6" x 10'-0" DF #2 Stud Pack 2 0% 2 sets $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

948 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B 5-1/4" x 5-1/4" x 10'-0" 1.8E PSL Post (Weyerhaeuser Parallam or equal) 2 0% 2 EA $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
note sets  are locations, not individual lumber members

FLOOR /CEILING FRAMING
Landing Framing 

949 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2)  2"x12" DF #2 Stair Landing Joists @ 24" O.C. (Floor: 203 SF) 170 0% 170 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
950 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2) 2"x10" DF #2 Joists @10' 17 0% 17 EA

Hardware
951 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B CS20 straps at floor systems to allow contious load path at beam header locations 3060 5% 3213 LF
952 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B CS20 straps from beams and headers to king jack or stud packs 1530 5% 1607 LF
953 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B CS20 straps from beams and headers to Squash Block 638 5% 669 LF
954 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B CMSt14 strap at force transfer around opening 1635 5% 1717 LF
955 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (2) 2" x 12" landing Joists hanger at 2-HR wall assembly , DGT3.62/11.88 34 0% 34 EA
956 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B (3)11-7/8" LVL Beam Connection to 5.25"x5.25" PSL Post — CCQ6-SDS2.5 2 0% 2 EA
957 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B  PB66 , 5-/14" x 5-1/4" 1.8E PSL Post base 2 0% 2 EA
958 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B 34 0% 34 EA
959 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B 6 0% 6 EA
960 FR-1.4A, FR-1.4B FR-1.4A, FR-1.4B 3 0% 3 EA

ROOF FRAMING 

STUD FRAMING
Parapet Wall  (H=4'-0")

961 A115-A115B 24C/FR-0.4 (2) 2"x6" DF #2 Wall Studs @ 24" O.C. w/ 2 Top & 1 Bottom Plate
814 5% 855 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

962 2"x6"x4' DF #2 Wall Studs 856 0% 856 Pcs
963 2"x6"x12' Bottom Plate 72 0% 72 Pcs
964 2"x6"x12' Wall Horizontal Blocking 72 0% 72 Pcs
965 2"x6"x12' DF #2 Top Plates (double) 144 0% 144 Pcs
966 2"x6"x4' DF #2 Diagonal Brace @ 24" O.C 428 0% 428 Pcs
967 2"x6"x12' DF #2 horizontal Nailer under diagonal brace 72 0% 72 Pcs

Parapet Wall  (H=4'-10")

968 A115-A115B 24C/FR-0.4 (2) 2"x6" DF #2 Wall Studs @ 24" O.C. w/ 2 Top & 1 Bottom Plate
138 5% 145 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

969 2"x6"x6' DF #2 Wall Studs 146 0% 146 Pcs
970 2"x6"x12' Bottom Plate 13 0% 13 Pcs
971 2"x6"x12' Wall Horizontal Blocking Blocking 13 0% 13 Pcs
972 2"x6"x12' DF #2 Top Plates (double) 26 0% 26 Pcs
973 2"x6"x4' DF #2 Diagonal Brace @ 24" O.C 73 0% 73 Pcs
974 2"x6"x12' DF #2 horizontal Nailer under diagonal brace 13 0% 13 Pcs

note pieces are individual lumber members i.e (2 Ply) 2" x 4" DF #2 Headers @ 4'-0", 
this header is at 81 location and 2 x 4 x 4' pcs are 162

10d Common (0.148"x3") — Shear wall sheathing (15/32" OSB) per Shearwall Schedule 
FR-0.1, ~88 nails/sheet (ALL Panel Ab, 4" edge/12" field)10d Common (0.148"x3") — Stair landing sheathing (5/8" plywood) per GSN-1, 6"/12" 

pattern8d Common (0.131"x2.5") — Non-shear wall sheathing (7/16" OSB) per GSN-1, 3" 
edge/12" field = 112 nails/sheetLUMBER ESTIMATING SERVICES



Parapet Wall  (H=4'-0")

975 A115-A115B 24D/FR-0.4 (2) 2"x6" DF #2 Wall Studs @ 24" O.C. w/ 2 Top & 1 Bottom Plate
47 5% 49 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

976 2"x6"x4' DF #2 Wall Studs 52 0% 52 Pcs
977 2"x6"x12' Bottom Plate 5 0% 5 Pcs
978 2"x6"x12' DF #2 Top Plates (double) 10 0% 10 Pcs
979 2"x6"x4' DF #2 Diagonal Brace @ 24" O.C 26 0% 26 Pcs
980 2"x6"x12' DF #2 Nailer 5 0% 5 Pcs

Parapet Wall  (H=4'-10")

981 A115-A115B 24D/FR-0.4 (2) 2"x6" DF #2 Wall Studs @ 24" O.C. w/ 2 Top & 1 Bottom Plate
133 5% 140 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

982 2"x6"x6' DF #2 Wall Studs 142 0% 142 Pcs
983 2"x6"x12' Bottom Plate 12 0% 12 Pcs
984 2"x6"x12' DF #2 Top Plates (double) 24 0% 24 Pcs
985 2"x6"x4' DF #2 Diagonal Brace @ 24" O.C 71 0% 71 Pcs
986 2"x6"x12' DF #2 Nailer 12 0% 12 Pcs

Box Out Parapet Wall  (H=6'-0")

987 A115-A115B 31B/FR-0.4 (2) 2"x6" DF #2 Wall Studs @ 24" O.C. w/ 2 Top & 1 Bottom Plate
146 5% 153 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

988 2"x6"x6' DF #2 Wall Studs 156 0% 156 Pcs
989 2"x6"x12' Bottom Plate 13 0% 13 Pcs
990 2"x6"x12' Horizontal Blocking 13 0% 13 Pcs
991 2"x6"x12' DF #2 Top Plates (double) 26 0% 26 Pcs
992 2"x6"x8' DF #2 Diagonal Brace @ 24" O.C 78 0% 78 Pcs
993 2"x6"x12' DF #2 Nailer 13 0% 13 Pcs

2"x4" DF #2 box out vertical Studs @ 16" O.C. w/ 2 Top & 1 Bottom Plate
994 2"x4"x4' DF #2 box out Wall vertical Studs 232 0% 232 Pcs
995 2"x4"x12' Bottom Plate 26 0% 26 Pcs
996 2"x4"x12' DF #2 Top Plates (double) 52 0% 52 Pcs
997 2"x4"x4' DF #2 Horizontal bracing at each Studs 348 0% 348 Pcs
998 2"x4"x12' horizontal nailers 26 0% 26 Pcs

A115-A115B 14/A824 Parapet Wall Box Out at elevator lobby & stairs
999 A115-A115B 14/A824 2"x4"x1' DF #2 box out verticals 88 0% 88 Pcs

1000 A115-A115B 14/A824 2"x4"x1' DF #2 box out horizontal blocking 88 0% 88 Pcs
2x 4 x 12' DF#2 plates 5 0% 5 Pcs

Wall W14 (H=10'-0")

1001 A115-A115B 14/A710 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 Bottom Plate
67 5% 70 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1002 2"x6"x10' DF #2 Wall Studs 54 0% 54 Pcs
1003 2"x6"x12' Bottom Plate 6 0% 6 Pcs
1004 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

Ballon frame Wall at Stairs (H=10'-0")

1005 A115-A115B A115-A115B (2) 2"x6" DF #2 Wall Studs @ 16" O.C. w/ 2 Top & 1 Bottom Plate
68 5% 71 LF.Wall $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1006 2"x6"x10' DF #2 Wall Studs 110 0% 110 Pcs
1007 2"x6"x12' Bottom Plate 6 0% 6 Pcs
1008 2"x6"x12' DF #2 Top Plates (double) 12 0% 12 Pcs

SHEATHING

Parapet Wall  (H=4'-0") 814 LF.Wall

1009 A115-A115B 24C/FR-0.4 15/32" OSB Sheathing, both sides
8954 5% 9402 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1010 15/32" OSB Sheathing,4' x 8' Sheets 294 Sheets

Parapet Wall  (H=4'-10") 138 LF.Wall

1011 A115-A115B 24C/FR-0.4 15/32" OSB Sheathing, both sides
1656 5% 1739 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1012 15/32" OSB Sheathing,4' x 8' Sheets 55 Sheets

Parapet Wall  (H=4'-0") 47 LF.Wall

1013 A115-A115B 24D/FR-0.4 15/32" OSB Sheathing, both sides
517 5% 543 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1014 15/32" OSB Sheathing,4' x 8' Sheets 17 Sheets

Parapet Wall  (H=4'-10") 133 LF.Wall

1015 A115-A115B 24D/FR-0.4 15/32" OSB Sheathing, both sides
1596 5% 1676 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1016 15/32" OSB Sheathing,4' x 8' Sheets 53 Sheets

Box Out Parapet Wall  (H=6'-0") 146 LF.Wall

1017 A115-A115B 31B/FR-0.5 15/32" OSB Sheathing, both sides
2774 5% 2913 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1018 15/32" OSB Sheathing,4' x 8' Sheets 92 Sheets

A115-A115B 14/A824 Parapet Wall Box Out at elevator lobby & stairs 57 LF.Wall

1019 A115-A115B 14/A824 15/32" OSB Sheathing, one side
228 5% 239 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1020 A115-A115B 14/A824 15/32" OSB Sheathing,4' x 8' Sheets 8 Sheets

Wall W14 (H=10'-0") 67 LF.Wall

1021 A115-A115B 14/A710 15/32" OSB Sheathing, on exterior side
670 7% 717 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1022 15/32" OSB Sheathing,4' x 8' Sheets 23 Sheets

Ballon frame Wall at Stairs (H=10'-0") 68 LF.Wall

1023 A115-A115B A115-A115B 15/32" OSB Sheathing, on exterior side
680 7% 728 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1024 15/32" OSB Sheathing,4' x 8' Sheets 23 Sheets

Roof Sheathings

1025 FR-1.5A, FR-1.5B Sheathing Schedule GSN-1 3/4" OSB Sheathing, on Roof Trusses & Roof Rafters
30494 7% 32629 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1026 3/4" OSB Sheathing,4' x 8' Sheets 1020 Sheets

ROOF FRAMING
Roof trusses Framing 

1027 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 14302 0% 14302 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0

1028 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@4' 1 0% 1 Pcs
1029 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@8' 2 0% 2 Pcs

24" Deep Roof Truss @ 24" O.C. (Area: 26,358 SF) — pre-engineered by truss 
manufacturer

LUMBER ESTIMATING SERVICES



1030 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@10' 1 0% 1 Pcs
1031 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@12' 1 0% 1 Pcs
1032 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@16' 2 0% 2 Pcs
1033 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@18' 1 0% 1 Pcs
1034 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@20' 2 0% 2 Pcs
1035 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@22' 1 0% 1 Pcs
1036 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@24' 73 0% 73 Pcs
1037 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@26' 92 0% 92 Pcs
1038 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@28' 124 0% 124 Pcs
1039 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@30' 77 0% 77 Pcs
1040 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@32' 31 0% 31 Pcs
1041 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 24" Roof Trusses@34' 95 0% 95 Pcs

Roof Rafters Framing 
1042 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2" x 10" DF#2 Roof Rafters @ 24" O.C. (Area: 3821 SF) 2340 0% 2340 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1043 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2"x10" DF #2 Rafters @6' 134 0% 134 Pcs
1044 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2"x10" DF #2 Rafters @8' 119 0% 119 Pcs
1045 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2"x10" DF #2 Rafters @10' 32 0% 32 Pcs
1046 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2"x10" DF #2 Rafters @12' 22 0% 22 Pcs

1047 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 2" x 10" DF#2 Roof Rafters @ 24" O.C. (Area: 286 SF) 172 0% 172 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1048 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 2"x10" DF #2 Rafters @6' 6 0% 6 EA
1049 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 2"x10" DF #2 Rafters @8' 8 0% 8 EA
1050 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 2"x10" DF #2 Rafters @10' 2 0% 2 EA
1051 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 2"x10" DF #2 Rafters @12' 2 0% 2 EA
1052 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 2"x10" DF #2 Rafters @14' 2 0% 2 EA

1053 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 9-1/2" LVL's DF#2 Roof Rafters @ 24" O.C. (Area: 30 SF) 24 0% 24 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1054 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B (2) 9-1/2" LVL's DF#2 Rafters @12' 2 0% 2 EA

1055 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2"x10" DF #2 Ledger w/ (6) 16d common nails into each truss 193 5% 203 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1056 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2"x10" DF #2 Ledger Board @12' 17 0% 17 Pcs

note- EA is number of joists not lumber pieces

Mechanical Equipment Platform Framing 
1057 FR-1.5A, FR-1.5B 51, 52/FR-0.7 2" x 6" DF#2 mechanical equipment joists @ 16" O.C. (Area: 191 SF) 144 0% 144 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1058 FR-1.5A, FR-1.5B 2"x10" DF #2 joists @8' 18 0% 18 Pcs

1059 FR-1.5A, FR-1.5B 51, 52/FR-0.7 2" x 4" P.T DF#2 Nailer 70 0% 70 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
2"x4" x 12' DF #2 nailers 6 0% 6 Pcs

1060 FR-1.5A, FR-1.5B 51, 52/FR-0.7 4" x 6" DF#2 Continuous Sleeper 70 0% 70 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
4"x6" x 12' DF #2 sleepers  6 0% 6 Pcs

1060 FR-1.5A, FR-1.5B 51, 52/FR-0.7 (2) 6" x 6" DF#2 blocking @ 24" O.c between trusses 42 0% 42 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
(2) 6"x6" x 2' DF #2 sleepers  22 0% 22 EA

Truss Blockings & Bracings
1061 FR-1.5A, FR-1.5B 7k/FR0.1 Blocking s @ Trusses or Joists Below Decking (7K/FR-0.1) 458 5% 481 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1062 (2) 2" x 4" x 2'-0" DF#2 between trusses  241 0% 241 EA

1063 FR-1.5A, FR-1.5B (8C/FR-0.1) Roof Drag Truss Shear Transfer blocking at interior parallel Shearwall (8C/FR-0.1) 1183 5% 1242 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1064 2" x 4" x 2' DF#2 @24" o.c   Horizontal blocking at Lower Bay 621 0% 621 Pcs

1065 FR-1.5A, FR-1.5B (24C/FR-0.4) 2x Blocking @ Exterior Shear walls (24C/FR-0.4) 782 5% 821 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1066 2" x 6" x 12' DF#2 Continuous blocking at exterior shear walls 136 0% 136 Pcs
1067 11 0% 11 EA

1068 FR-1.5A, FR-1.5B (24D/FR-0.4) 2x Blocking @ Exterior Shear walls (24D/FR-0.4) 54 5% 57 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1069 2" x 6" x 12' DF#2 Continuous blocking at exterior shear walls 10 0% 10 Pcs
1070 2" x 4" x 3' DF#2 @24" o.c   Diagonal Brace to  2nd truss 28 0% 28 Pcs
1071 (2) 2" x 6" x 2' DF#2 @24" o.c   Horizontal blocking at Upper Bay 56 0% 56 EA
1072 5 0% 5 EA

1073 FR-1.5A, FR-1.5B (31A/FR-0.5) (2) 2" x 10" Ribbon Boards Built into trusses (31A/FR-0.5) 1028 5% 1079 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1074 (2) 2" x 10" x 12' DF#2 Ribbon Boards Buit into trusses 180 0% 180 EA

1075 FR-1.5A, FR-1.5B (31B/FR-0.5) 2x Blocking @ Exterior Shear walls (31B/FR-0.5) 142 5% 149 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1076 2" x 6" x 12' DF#2 Continuous blocking at shear walls 24 0% 24 Pcs
1077 2" x 4" x 3' DF#2 @24" o.c   Diagonal Brace to  2nd truss 75 0% 75 Pcs
1078 (2) 2" x 6" x 2' DF#2 @24" o.c  Horizontal blocking at Upper Bay 150 0% 150 EA

1079 FR-1.5A, FR-1.5B (67/FR-0.9) Continuous 2x Blocking @ Elevator Shear Walls  (67/FR-0.9) 57 5% 60 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1080 2" x 6" x 12' DF#2 Continuous Horizontal blocking in Shear wall at roof trusses level 5 0% 5 Pcs
1081 2" x 6" x 12' DF#2 Ledger blocking in Shear wall at upper bay of roof trusses 5 0% 5 Pcs

1082 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B Full Depth 2x Blocking Between Stairs Roof Rafters @ each end 81 5% 85 LF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1083 2 x 10" x 2' DF#2 blocking between each end of Stairs Roof Rafters 43 0% 43 Pcs

Hardware

1084 FR-1.5A, FR-1.5B 7k/FR0.1 481 0% 481 LF

1085 FR-1.5A, FR-1.5B (8C/FR-0.1) 1243 0% 1243 EA

1086 FR-1.5A, FR-1.5B (24C/FR-0.4) 44 0% 44 EA

1087 FR-1.5A, FR-1.5B (24D/FR-0.4) 56 0% 56 EA

1088 FR-1.5A, FR-1.5B (24D/FR-0.4) 28 0% 28 EA

1089 FR-1.5A, FR-1.5B (31B/FR-0.5) 75 0% 75 EA

1090 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B DGT3.62/9.5 for (2) 2" x 10" roof rafters hanger at 2-HR wall assembly, 6 0% 6 EA
1091 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B 2" x 10" roof rafters hanger at 2-HR wall assembly, DGT1.81/9.5 107 0% 107 EA
1092 FR-1.5A, FR-1.5B FR-1.5A, FR-1.5B CS20 Strap at Drag Trusses at shear walls 318 0% 318 LF
1093 115A-115B 24C,24D/FR-0.4 Simpson H2.5A Clip at each diagonal brace of Parapet walls 676 0% 676 EA
1094 115A-115B 24C,24D/FR-0.4, 31B/FR-0.5 Simpson A35 Clip at each diagonal brace of Parapet walls 676 0% 676 EA
1095 115A-115B 24C,24D/FR-0.4, 31B/FR-0.5 4908 0% 4908 EA
1096 115A-115B 24C,24D/FR-0.4, 31B/FR-0.5 792 0% 792 EA
1097 115A-115B (31B/FR-0.5) (6) 10d common nails driven into horizontal brace w/ parapet wall studs (31B/FR-0.5) 348 0% 348 EA
1098 FR-1.5A, FR-1.5B 51, 52/FR-0.7 HUS26-2TF top flange hanger of (2) 6x 6" blocking 44 0% 44 EA
1099 FR-1.5A, FR-1.5B 51, 52/FR-0.7 HU26 hanger- for 2" x 6" joists for mechanical equipments 36 0% 36 EA
1100 FR-1.5A, FR-1.5B 51, 52/FR-0.7 attach 4" x 6" blocking to trusses w/ A34 42 0% 42 EA

1101 FR-1.5A, FR-1.5B 6C/FR-0.1 1006 5% 1056 EA $0 0 $0.00 $0 $0.00 $0

(2) 2" x 6" x 2' DF#2 blocking between each truss under parapet wall diagonal bracing 

(2) 2" x 6" x 12' DF#2 Continuous blocking at Upper Bay under parapet wall diagonal 
bracing 

CS16 Strap at full length blockings Trusses or Joists Below Decking (7K/FR-0.1), 
calculate nailings 

 simpson A35 clips @ 12" O.C over wall below Drag Truss, wall below drag truss is more 
strengent w/ (12) 0.131 x 1-1/2" fasteners see section 8C/FR-0.1

Simpson A34 Framing angle, (3) 0.131 x 3" at 3" O.C nails for continuous 2" x 6" 
blocking @ Exterior shear walls (24C/FR-0.4)

Simpson A34 Framing angle, (3) 0.131 x 3" at 3" O.C nails for continuous 2" x 6" 
blocking @ Exterior shear walls (24D/FR-0.4)

Simpson A35 Clips, face nails of diagonal brace into (2) 2" x 6" blocking w/ (8) 10d 
common nails see section for nails quantity (24D/FR-0.4)

Simpson A35 Clips, face nails of diagonal brace into (2) 2" x 6" blocking w/ (8) 10d 
common nails see section for nails quantity (31B/FR-0.5)

1/4" x 6” Lag Screws @ 3” O.C., at wood nailer under diagonal brace of parapet walls 
(24C, 24D/FR-0.4)(8) 10d common nails driven into diagonal brace w/ parapet wall studs  (24C, 24D/FR-
0.4)

Simpson H2.5A hurricane clip @ each end of roof truss to top plate, (1) per truss end 
per Detail 6C/FR-0.1
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1102 FR-1.5A, FR-1.5B FR-0.6 507 5% 532 EA $0 0 $0.00 $0 $0.00 $0

1103 FR-1.5A, FR-1.5B FR-0.6 34 5% 36 EA $0 0 $0.00 $0 $0.00 $0

1104 FR-1.5A, FR-1.5B FR-0.6 4 5% 4 EA $0 0 $0.00 $0 $0.00 $0

1105 FR-1.5A, FR-1.5B GSN-1 953 5% 1001 Tubes $0 0 $0.00 $0 $0.00 $0

1106 FR-1.5A, FR-1.5B FR-0.1 15 5% 16 50 lb Box $0 0 $0.00 $0 $0.00 $0

1107 FR-1.5A, FR-1.5B GSN-1 37 5% 39 50 lb Box $0 0 $0.00 $0 $0.00 $0

1108 FR-1.5A, FR-1.5B 7K/FR-0.1 3 5% 3 50 lb Box $0 0 $0.00 $0 $0.00 $0

1109 FR-1.5A, FR-1.5B FR-0.1 2 5% 2 50 lb Box $0 0 $0.00 $0 $0.00 $0

1110 FR-1.5A, FR-1.5B FR-0.6 Notes 2 5% 2 50 lb Box $0 0 $0.00 $0 $0.00 $0

1111 FR-1.5A, FR-1.5B 28/FR-0.5 2 5% 2 50 lb Box $0 0 $0.00 $0 $0.00 $0

1112 FR-1.5A, FR-1.5B FR-0.1 4 5% 4 50 lb Box $0 0 $0.00 $0 $0.00 $0

1113 FR-1.5A, FR-1.5B FR-0.6 Notes 1 5% 1 50 lb Box $0 0 $0.00 $0 $0.00 $0

1114 FR-1.5A, FR-1.5B FR-0.5 1 5% 1 50 lb Box $0 0 $0.00 $0 $0.00 $0

1115 FR-1.5A, FR-1.5B FR-0.7 20 5% 21 5 lb Box $0 0 $0.00 $0 $0.00 $0

1116 FR-1.5A, FR-1.5B A401, A732 3 5% 3 50 lb Box $0 0 $0.00 $0 $0.00 $0

NOTE

STAIR A & B

1117 A401, A732 A401, A732 2" x 14" x 12' DF#2 Stringers
48 0% 48 Pcs

1118 A401, A732 A401, A732 2" x 6" x 12' P.T Kickers 2 0% 2 Pcs
1119 A401, A732 A401, A732 LSSU210s for stringer connections to LVLs 96 0% 96 Pcs
1120 A401, A732 A401, A732 1 1/8" Sheathing for Risers and Treads 3264 10% 3590 SF $0.00 $0 $0 0.000 0 $0.00 $0 $0.00 $0
1121 A401, A732 A401, A732 1 1/8" Sheathing Plywood Sheathing, 4' x 8' Sheets 112 0% 112 Sheets

PL Premium / PL400 construction adhesive 112 0% 112 Tubes

Simpson LU210 / LUS210 hanger — single 2"x10" rafter to beam/wall @ non-2HR wall 
locations (remaining ends not covered by DGT1.81/9.5 R1622)

Simpson HU210-2 hanger — (2)2"x10" rafter to beam/wall @ non-2HR wall locations 
(remaining ends not covered by DGT3.62/9.5 R1621)

Simpson HU210-2 (or LGU3.5/9-2) hanger — (2) 9-1/2" LVL rafters to beam/wall, both 
ends

PL Premium / PL400 construction adhesive @ 3/4" OSB roof sheathing to truss/rafter 
top chords, 10 oz tubes

10d Common (0.148"x3") — Shear wall sheathing (15/32" OSB) at parapets, W14, 
balloon frame per Shearwall Schedule FR-0.1

10d Common (0.148"x3") — Roof sheathing (3/4" OSB) per GSN-1 Flat Roof Decking, 
3"/12" interior + 3"/6" perimeter, ~120 nails/sheet

10d Common (0.148"x3") — CS16 strap nailing @ truss/joist blocking, full fastening 
pattern

10d Common (0.148"x3") — CS20 strap nailing @ drag trusses at shear walls, full 
fastening pattern

10d Common (0.148"x3") — Dimensional 2x10 multi-ply rafters + (2) 6x6 blocking, 2 
rows @ 12" OC ea. side

16d Common (0.162"x3.5") — Top plate splice at parapet walls per Detail 28, (10) nails 
per splice

16d Common (0.162"x3.5") — Stud-to-plate toe-nail at parapet + W14 + balloon frame 
walls, (4) per stud

16d Common (0.162"x3.5") — LVL multi-ply assembly (2)9-1/2" LVL rafters, 2 rows @ 
12" OC ea. side

16d Common (0.162"x3.5") — Header end nailing to jack/king studs at parapet & W14 
openings, (4) per end

Simpson N10 / SCN10 hanger nails (0.148"x1.5") — for H2.5A, LU210, HU210-2, DGT, 
HU26, HUS26-2TF, LSSU210, A34, A35 hangers

10d Common (0.148"x3") — 1-1/8" plywood treads & risers at roof-top stairs, edge & 
field nailing

NOTE: Continuous Rod Tiedown System (ATS) extending through roof level by 
Speciality Engineer — not in framer scope (FR-0.8 Details 55-63)
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BILL OF MATERIALS — HOMEWOOD SUITES & TRU HOTEL, SACRAMENTO
CONSOLIDATED — All quantities are LIVE FORMULAS linked to Lumber Takeoff sheet

Item # Description Size / Product Length Grade Quantity Unit Notes

DIMENSIONAL LUMBER
1 2x4x1' DF #2 2x4 1' DF #2 176 Pcs
2 2x4x2' DF #2 2x4 2' DF #2 4415 Pcs
3 2x4x3' DF #2 2x4 3' DF #2 1076 Pcs
4 2x4x4' DF #2 2x4 4' DF #2 1190 Pcs
5 2x4x10' DF #2 2x4 10' DF #2 856 Pcs
6 2x4x12' DF #2 2x4 12' DF #2 2091.833333333 Pcs
7 2x4x14' DF #2 2x4 14' DF #2 502 Pcs
8 2x4x16' DF #2 2x4 16' DF #2 52 Pcs
9 2x6x2' DF #2 2x6 2' DF #2 620 Pcs

10 2x6x4' DF #2 2x6 4' DF #2 1522 Pcs
11 2x6x6' DF #2 2x6 6' DF #2 444 Pcs
12 2x6x8' DF #2 2x6 8' DF #2 12019 Pcs
13 2x6x10' DF #2 2x6 10' DF #2 10019 Pcs
14 2x6x12' DF #2 2x6 12' DF #2 19060.5875 Pcs
15 2x6x14' DF #2 2x6 14' DF #2 1209 Pcs
16 2x6x16' DF #2 2x6 16' DF #2 80.5 Pcs
17 2x8x2' DF #2 2x8 2' DF #2 186 Pcs
18 2x8x4' DF #2 2x8 4' DF #2 792 Pcs
19 2x8x6' DF #2 2x8 6' DF #2 36 Pcs
20 2x8x10' DF #2 2x8 10' DF #2 2 Pcs
21 2x10x2' DF #2 2x10 2' DF #2 183 Pcs
22 2x10x4' DF #2 2x10 4' DF #2 339 Pcs
23 2x10x6' DF #2 2x10 6' DF #2 922 Pcs
24 2x10x8' DF #2 2x10 8' DF #2 644 Pcs
25 2x10x10' DF #2 2x10 10' DF #2 336 Pcs
26 2x10x12' DF #2 2x10 12' DF #2 1010.195833333 Pcs
27 2x10x14' DF #2 2x10 14' DF #2 34 Pcs
28 2x10x16' DF #2 2x10 16' DF #2 2 Pcs
29 2x12x4' DF #2 2x12 4' DF #2 27 Pcs
30 2x12x6' DF #2 2x12 6' DF #2 9 Pcs
31 2x12x12' DF #2 2x12 12' DF #2 39.15 Pcs
32 2x12x20' DF #2 2x12 20' DF #2 26 Pcs
33 2x14x12' DF #2 2x14 12' DF #2 48 Pcs

SUBTOTAL: 59,968 Pcs

P.T. DIMENSIONAL LUMBER
34 2x4x12' P.T. DF #2 2x4 12' P.T. DF #2 42 Pcs
35 2x6x12' P.T. DF #2 2x6 12' P.T. DF #2 436 Pcs
36 2x8x12' P.T. DF #2 2x8 12' P.T. DF #2 16 Pcs
37 2x10x12' P.T. DF #2 2x10 12' P.T. DF #2 157 Pcs
38 2x12x12' P.T. DF #2 2x12 12' P.T. DF #2 2 Pcs
39 2x12x26' P.T. DF #2 2x12 26' P.T. DF #2 34 Pcs

SUBTOTAL: 687 Pcs

ENGINEERED LUMBER
40 9-1/2" LVL 2.0E 9-1/2" LVL 2.0E 4' LVL 2.0E 54 Pcs
41 9-1/2" LVL 2.0E 9-1/2" LVL 2.0E 6' LVL 2.0E 459 Pcs
42 9-1/2" LVL 2.0E 9-1/2" LVL 2.0E 8' LVL 2.0E 891 Pcs
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43 9-1/2" LVL 2.0E 9-1/2" LVL 2.0E 10' LVL 2.0E 729 Pcs
44 9-1/2" LVL 2.0E 9-1/2" LVL 2.0E 12' LVL 2.0E 31 Pcs
45 9-1/2" LVL 2.0E 9-1/2" LVL 2.0E random LVL 2.0E 24 LF
46 11-1/4" LVL 2.0E 11-1/4" LVL 2.0E 8' LVL 2.0E 36 Pcs
47 11-7/8" LVL 2.0E 11-7/8" LVL 2.0E 4' LVL 2.0E 9 Pcs
48 11-7/8" LVL 2.0E 11-7/8" LVL 2.0E 10' LVL 2.0E 162 Pcs
49 11-7/8" LVL 2.0E 11-7/8" LVL 2.0E 14' LVL 2.0E 18 Pcs
50 14" LVL 2.0E 14" LVL 2.0E 4' LVL 2.0E 27 Pcs
51 14" LVL 2.0E 14" LVL 2.0E 8' LVL 2.0E 18 Pcs
52 14" LVL 2.0E 14" LVL 2.0E 10' LVL 2.0E 135 Pcs
53 14" LVL 2.0E 14" LVL 2.0E 14' LVL 2.0E 18 Pcs
54 14" LVL 2.0E 14" LVL 2.0E 16' LVL 2.0E 45 Pcs
55 16" LVL 2.0E 16" LVL 2.0E 4' LVL 2.0E 8 Pcs
56 16" LVL 2.0E 16" LVL 2.0E 6' LVL 2.0E 9 Pcs
57 16" LVL 2.0E 16" LVL 2.0E 8' LVL 2.0E 26 Pcs
58 16" LVL 2.0E 16" LVL 2.0E 10' LVL 2.0E 9 Pcs
59 18" LVL 2.0E 18" LVL 2.0E 8' LVL 2.0E 54 Pcs
60 18" LVL 2.0E 18" LVL 2.0E 14' LVL 2.0E 36 Pcs
61 3-1/2" x 9-1/4" PSL Column 2.0E 3-1/2" x 9-1/4" PSL Column 2. 12' PSL 2 Pcs
62 5-1/4" x 5-1/4" PSL Post 1.8E 5-1/4" x 5-1/4" PSL Post 1.8E 10' PSL 6 Pcs
63 5-1/4" x 5-1/4" PSL Post 1.8E 5-1/4" x 5-1/4" PSL Post 1.8E 12' PSL 3 Pcs

SUBTOTAL: 2,785 Pcs | 24 LF

TRUSSES
64 24" Deep Floor Truss — 6' span 24" Deep Floor Truss 6' Pre-engineered 7 Pcs Pre-engineered by truss mfr
65 24" Deep Floor Truss — 10' span 24" Deep Floor Truss 10' Pre-engineered 1 Pcs Pre-engineered by truss mfr
66 24" Deep Floor Truss — 14' span 24" Deep Floor Truss 14' Pre-engineered 1 Pcs Pre-engineered by truss mfr
67 24" Deep Floor Truss — 16' span 24" Deep Floor Truss 16' Pre-engineered 4 Pcs Pre-engineered by truss mfr
68 24" Deep Floor Truss — 18' span 24" Deep Floor Truss 18' Pre-engineered 6 Pcs Pre-engineered by truss mfr
69 24" Deep Floor Truss — 20' span 24" Deep Floor Truss 20' Pre-engineered 3 Pcs Pre-engineered by truss mfr
70 24" Deep Floor Truss — 22' span 24" Deep Floor Truss 22' Pre-engineered 6 Pcs Pre-engineered by truss mfr
71 24" Deep Floor Truss — 24' span 24" Deep Floor Truss 24' Pre-engineered 278 Pcs Pre-engineered by truss mfr
72 24" Deep Floor Truss — 26' span 24" Deep Floor Truss 26' Pre-engineered 278 Pcs Pre-engineered by truss mfr
73 24" Deep Floor Truss — 28' span 24" Deep Floor Truss 28' Pre-engineered 263 Pcs Pre-engineered by truss mfr
74 24" Deep Floor Truss — 30' span 24" Deep Floor Truss 30' Pre-engineered 377 Pcs Pre-engineered by truss mfr
75 24" Deep Floor Truss — 32' span 24" Deep Floor Truss 32' Pre-engineered 109 Pcs Pre-engineered by truss mfr
76 24" Deep Floor Truss — 34' span 24" Deep Floor Truss 34' Pre-engineered 36 Pcs Pre-engineered by truss mfr
77 24" Deep Roof Truss — 4' span 24" Deep Roof Truss 4' Pre-engineered 1 Pcs Pre-engineered by truss mfr
78 24" Deep Roof Truss — 8' span 24" Deep Roof Truss 8' Pre-engineered 2 Pcs Pre-engineered by truss mfr
79 24" Deep Roof Truss — 10' span 24" Deep Roof Truss 10' Pre-engineered 1 Pcs Pre-engineered by truss mfr
80 24" Deep Roof Truss — 12' span 24" Deep Roof Truss 12' Pre-engineered 1 Pcs Pre-engineered by truss mfr
81 24" Deep Roof Truss — 16' span 24" Deep Roof Truss 16' Pre-engineered 2 Pcs Pre-engineered by truss mfr
82 24" Deep Roof Truss — 18' span 24" Deep Roof Truss 18' Pre-engineered 1 Pcs Pre-engineered by truss mfr
83 24" Deep Roof Truss — 20' span 24" Deep Roof Truss 20' Pre-engineered 2 Pcs Pre-engineered by truss mfr
84 24" Deep Roof Truss — 22' span 24" Deep Roof Truss 22' Pre-engineered 1 Pcs Pre-engineered by truss mfr
85 24" Deep Roof Truss — 24' span 24" Deep Roof Truss 24' Pre-engineered 73 Pcs Pre-engineered by truss mfr
86 24" Deep Roof Truss — 26' span 24" Deep Roof Truss 26' Pre-engineered 92 Pcs Pre-engineered by truss mfr
87 24" Deep Roof Truss — 28' span 24" Deep Roof Truss 28' Pre-engineered 124 Pcs Pre-engineered by truss mfr
88 24" Deep Roof Truss — 30' span 24" Deep Roof Truss 30' Pre-engineered 77 Pcs Pre-engineered by truss mfr
89 24" Deep Roof Truss — 32' span 24" Deep Roof Truss 32' Pre-engineered 31 Pcs Pre-engineered by truss mfr
90 24" Deep Roof Truss — 34' span 24" Deep Roof Truss 34' Pre-engineered 95 Pcs Pre-engineered by truss mfr

SUBTOTAL: 1,872 Pcs

SHEET GOODS
91 OSB 7/16" Sheathing OSB 7/16" 4'x8' 457 Sheets
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92 OSB 15/32" Sheathing OSB 15/32" 4'x8' 4802 Sheets
93 OSB 19/32" Sheathing OSB 19/32" 4'x8' 1861 Sheets
94 OSB 3/4" Sheathing OSB 3/4" 4'x8' 3996 Sheets
95 Plywood 5/8" Sheathing Plywood 5/8" 4'x8' 8 Sheets
96 Plywood 1-1/8" Sheathing Plywood 1-1/8" 4'x8' 112.2 Sheets

SUBTOTAL: 11,236 Sheets

HARDWARE
97 Simpson A34 Simpson A34 1115 EA
98 Simpson A35 Simpson A35 2162 EA
99 Simpson BA210-2 Simpson BA210-2 9 EA

100 Simpson CB66 Simpson CB66 4 EA
101 Simpson CCOQ4-SDS2.5 Simpson CCOQ4-SDS2.5 2 EA
102 Simpson CCQ6-SDS2.5 Simpson CCQ6-SDS2.5 8 EA
103 Simpson CMSt14 Coiled Strap Simpson CMSt14 Coiled Strap 6466.95 LF Coil strap — sold by LF
104 Simpson CS16 Coiled Strap Simpson CS16 Coiled Strap 1844.85 LF Coil strap — sold by LF
105 Simpson CS20 Coiled Strap Simpson CS20 Coiled Strap 22684.275 LF Coil strap — sold by LF
106 Simpson DGT1.81/9.5 Simpson DGT1.81/9.5 185 EA
107 Simpson DGT3.62/11.88 Simpson DGT3.62/11.88 124 EA
108 Simpson DGT3.62/9.5 Simpson DGT3.62/9.5 115 EA
109 Simpson DSP Plate Simpson DSP Plate 1064 EA
110 Simpson ECCQ6-SDS2.5 Simpson ECCQ6-SDS2.5 3 EA
111 Simpson H2.5A Simpson H2.5A 1904.3 EA
112 Simpson HU210-2 Simpson HU210-2 227.9 EA
113 Simpson HU212-2 Simpson HU212-2 48 EA
114 Simpson HU212-2TF Simpson HU212-2TF 5 EA
115 Simpson HU26 Simpson HU26 36 EA
116 Simpson HUC212-2 Simpson HUC212-2 6 EA
117 Simpson HUS26-2TF Simpson HUS26-2TF 203 EA
118 Simpson LB210AZ Simpson LB210AZ 60 EA
119 Simpson LSSU210 Simpson LSSU210 96 EA
120 Simpson LUS210 Simpson LUS210 2632.35 EA
121 Simpson PB66 Simpson PB66 6 EA
122 Simpson U26-2 Simpson U26-2 1170 EA

SUBTOTAL: 30,996 LF | 11,186 EA

FASTENERS
123 1/2"Ø A307 Thru-Bolts 1/2"Ø A307 Thru-Bolts per plans 273 EA
124 1/4"Ø x 4" Wood Screws 1/4"Ø x 4" Wood Screws 204 EA
125 1/4"Ø x 6" Lag Screws 1/4"Ø x 6" Lag Screws 5081.7 EA
126 10d Common (0.148"x3") 10d Common (0.148"x3") 327.6 50 lb Box
127 16d Common (0.162"x3.5") 16d Common (0.162"x3.5") 74.55 50 lb Box
128 8d Common (0.131"x2.5") 8d Common (0.131"x2.5") 32.55 50 lb Box
129 Plate Washers 0.229"x3"x3" Plate Washers 0.229"x3"x3" 4200 EA

130 Simpson N10 / SCN10 Hanger Nails (0.148"x1.5") Simpson N10 / SCN10 Hanger Nails (0.148"x1.5") 65.1 5 lb Box

SUBTOTAL: 9,759 EA | 500 Boxes

ADHESIVES

131 PL400 / PL Premium Construction Adhesive PL400 / PL Premium Construct 10 oz 4086.85 Tubes

SUBTOTAL: 4,087 Tubes

NOTES

PL400 @ 1 tube per 32 SF (T&G subfloor + 
roof deck)
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132 NOTE

133 NOTE

136 Weldable Rod Couplers — By Speciality Engineer NOTE

137 NOTE

138 NOTE

Sill Plate Anchor Bolts — By Concrete 
Subcontractor (NOT in framer scope)
Continuous Rod Tiedown System (ATS) — By 
Speciality Engineer (Details 55-63/FR-0.8)

Elevator Rail Backing — By Elevator 
Manufacturer
Steel Beams / HSS Columns — By Steel 
Fabricator
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CUT LIST — OPTIMIZED STOCK LENGTHS (Formulas linked to BOM Master)
Standard stock: 8', 10', 12', 14', 16', 18', 20' — short pieces (1'-4') cut strategically from 12' stock

Size Grade Cut Length Pieces Needed Best Stock Cuts/Stock Stock to Buy Total LF Waste % Notes

2x4 DF #2
2x4 DF #2 1' 176 12' 12 15 180 0.0% Very short — 12 cuts per 12' stock
2x4 DF #2 2' 4415 12' 6 736 8832 0.0% Short blocking — 6 cuts per 12' stock
2x4 DF #2 3' 1076 12' 4 269 3228 0.0% Short — 4 cuts per 12' stock
2x4 DF #2 4' 1190 12' 3 397 4764 0.0% 4 cuts per 16' or 3 per 12'
2x4 DF #2 10' 856 10' 1 856 8560 0.0%
2x4 DF #2 12' 2091.833333333 12' 1 2092 25104 0.0%
2x4 DF #2 14' 502 14' 1 502 7028 0.0%
2x4 DF #2 16' 52 16' 1 52 832 0.0%

SUBTOTAL: 4,919 stock pieces | 58,528 LF ordered

2x4 P.T. DF #2
2x4 P.T. DF #2 12' 42 12' 1 42 504 0.0%

SUBTOTAL: 42 stock pieces | 504 LF ordered

2x6 DF #2
2x6 DF #2 2' 620 12' 6 104 1248 0.0% Short blocking — 6 cuts per 12' stock
2x6 DF #2 4' 1522 12' 3 508 6096 0.0% 4 cuts per 16' or 3 per 12'
2x6 DF #2 6' 444 12' 2 222 2664 0.0%
2x6 DF #2 8' 12019 8' 1 12019 96152 0.0%
2x6 DF #2 10' 10019 10' 1 10019 100190 0.0%
2x6 DF #2 12' 19060.5875 12' 1 19061 228732 0.0%
2x6 DF #2 14' 1209 14' 1 1209 16926 0.0%
2x6 DF #2 16' 80.5 16' 1 81 1296 0.0%

SUBTOTAL: 43,223 stock pieces | 453,304 LF ordered

2x6 P.T. DF #2
2x6 P.T. DF #2 12' 436 12' 1 436 5232 0.0%

SUBTOTAL: 436 stock pieces | 5,232 LF ordered

2x8 DF #2
2x8 DF #2 2' 186 12' 6 31 372 0.0% Short blocking — 6 cuts per 12' stock
2x8 DF #2 4' 792 12' 3 264 3168 0.0% 4 cuts per 16' or 3 per 12'
2x8 DF #2 6' 36 12' 2 18 216 0.0%
2x8 DF #2 10' 2 10' 1 2 20 0.0%

SUBTOTAL: 315 stock pieces | 3,776 LF ordered

2x8 P.T. DF #2
2x8 P.T. DF #2 12' 16 12' 1 16 192 0.0%

SUBTOTAL: 16 stock pieces | 192 LF ordered

2x10 DF #2
2x10 DF #2 2' 183 12' 6 31 372 0.0% Short blocking — 6 cuts per 12' stock
2x10 DF #2 4' 339 12' 3 113 1356 0.0% 4 cuts per 16' or 3 per 12'
2x10 DF #2 6' 922 12' 2 461 5532 0.0%
2x10 DF #2 8' 644 8' 1 644 5152 0.0%
2x10 DF #2 10' 336 10' 1 336 3360 0.0%
2x10 DF #2 12' 1010.195833333 12' 1 1011 12132 0.0%
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2x10 DF #2 14' 34 14' 1 34 476 0.0%
2x10 DF #2 16' 2 16' 1 2 32 0.0%

SUBTOTAL: 2,632 stock pieces | 28,412 LF ordered

2x10 P.T. DF #2
2x10 P.T. DF #2 12' 157 12' 1 157 1884 0.0%

SUBTOTAL: 157 stock pieces | 1,884 LF ordered

2x12 DF #2
2x12 DF #2 4' 27 12' 3 9 108 0.0% 4 cuts per 16' or 3 per 12'
2x12 DF #2 6' 9 12' 2 5 60 0.0%
2x12 DF #2 12' 39.15 12' 1 40 480 0.0%
2x12 DF #2 20' 26 20' 1 26 520 0.0%

SUBTOTAL: 80 stock pieces | 1,168 LF ordered

2x12 P.T. DF #2
2x12 P.T. DF #2 12' 2 12' 1 2 24 0.0%
2x12 P.T. DF #2 26' 34 26' 1 34 884 0.0%

SUBTOTAL: 36 stock pieces | 908 LF ordered

2x14 DF #2
2x14 DF #2 12' 48 12' 1 48 576 0.0%

SUBTOTAL: 48 stock pieces | 576 LF ordered

 FINAL STOCK ORDER SUMMARY — What to Purchase from Yard📦
Size Grade Stock Length Pieces to Buy Total LF Total MLF
2x4 DF #2 10' 856 8560 8.56
2x4 DF #2 12' 3509 42108 42.11
2x4 DF #2 14' 502 7028 7.03
2x4 DF #2 16' 52 832 0.83
2x4 P.T. DF #2 12' 42 504 0.50
2x6 DF #2 8' 12019 96152 96.15
2x6 DF #2 10' 10019 100190 100.19
2x6 DF #2 12' 19895 238740 238.74
2x6 DF #2 14' 1209 16926 16.93
2x6 DF #2 16' 81 1296 1.30
2x6 P.T. DF #2 12' 436 5232 5.23
2x8 DF #2 10' 2 20 0.02
2x8 DF #2 12' 313 3756 3.76
2x8 P.T. DF #2 12' 16 192 0.19

2x10 DF #2 8' 644 5152 5.15
2x10 DF #2 10' 336 3360 3.36
2x10 DF #2 12' 1616 19392 19.39
2x10 DF #2 14' 34 476 0.48
2x10 DF #2 16' 2 32 0.03
2x10 P.T. DF #2 12' 157 1884 1.88
2x12 DF #2 12' 54 648 0.65
2x12 DF #2 20' 26 520 0.52
2x12 P.T. DF #2 12' 2 24 0.02
2x12 P.T. DF #2 26' 34 884 0.88
2x14 DF #2 12' 48 576 0.58

GRAND TOTAL LUMBER: 51,904 pieces  |  554,484 LF  |  554.48 MLF
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